February 10, 2003
Supersedes January 01, 2003

BEFORE SUBMITTING YOUR BID
1. Use pen and ink to complete the Bid.
2. Have you signed and completed the Contract Agreement, Offer & Award Forms?

3. As a minimum, the Bidder will submit a Bid Package consisting of the Notice to
Contractors, the completed Acknowledgement of Bid Amendments & Submission of
Bid Bond Validation Number form, the completed Schedule of Items, 2 copies of the
completed Agreement, Offer, & Award form, a Bid Bond or Bid Guarantee, and any
other Certifications or Bid Requirements listed in the Bid Book.

4. Have you included prices for all Bid Items? (“Zero is not considered a bid price.”)
5. Have you included a bid guarantee? Acceptable forms are:

A. Bid Bond on the Department’s prescribed form for 5% of the Bid Amount.

(Or forms that do not contain any significant variations from the Department’s
forms as solely determined by the Department.)

B. Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money
Order or Negotiable Certificate of Deposit in the amount stated in the Notice to
Contractors.

6. If the written Bid is to be sent, Federal Express overnight delivery is suggested as the

package is delivered directly to the DOT Headquarters Building in Winthrop. Other
means, such as U.S. Postal Services’ Express Mail has proven not to be reliable.

AND FOR FEDERAL AID PROJECTS

7. Have you included your DBE Utilization commitment in the proper amounts and
signed the DBE Certification?

If you need further information regarding Bid preparation, call the DOT Contracts Section
at (207)624-3430.

For complete specifications regarding bidding requirements, refer to Section 102 of the
Maine Department of Transportation, Standard Specifications, Revision December 2002.



February 11, 2003

NOTICE

The Maine Department of Transportation is attempting to improve the way Bid
Amendments/Addendums are handled, and allow for an electronic downloading of bid
packages from our website, while continuing to maintain a planholders list.

Prospective bidders, subcontractors or suppliers who wish to download a copy of the
bid package and receive a courtesy notification of project specific bid amendments,
must provide an email address to Diane Barnes at the MDOT Contracts mailbox at:
MDOT.contracts@maine.gov. Each bid package will require a separate request.
Please provide us an email address, so we can maintain the planholders list that both
the industry and MDOT uses.

Additionally, the new Acknowledgement of Bid Amendment form will be placed in
MDOT bid packages beginning with the 2/12/03 advertisements. After that date,
interested parties will be responsible for reviewing and retrieving the Bid Amendments
from our web site, and acknowledging receipt and incorporating those Bid
Amendments in their bids.

The downloading of bid packages from the MDOT website is not the same as providing an
electronic bid to the Department. Electronic bids must be submitted via
http://www.BIDX.com. For information on electronic bidding contract Rebecca Pooler at
rebecca.pooler@maine.gov.
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STATE OF MAINE DEPARTMENT OF TRANSPORTATION
Bid Guaranty-Bid Bond Form

KNOW ALL MEN BY THESE PRESENTS THAT

, of the City/Town of and State of
as Principal, and as Surety, a
Corporation duly organized under the laws of the State of and having a usual place of
Business in and hereby held and firmly bound unto the Treasurer of
the State of Maine in the sum of ,for payment which Principal and Surety bind

themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.

The condition of'this obligation is that the Principal has submitted to the Maine Department of
Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a

part herein, to enter into a written contract for the construction of

and if the Department shall accept said bid

and the Principal shall execute and deliver a contract in the form attached hereto (properly
completed in accordance with said bid) and shall furnish bonds for this faithful performance of
said contract, and forithe payment of all persons performing labor or furnishing material in
connection therewith, and shall in all other respects perform the agreement created by the
acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full
force, and effect.

Signed and sealed this day of 20

WITNESS: PRINCIPAL:

By

By:

By:

WITNESS SURETY:
By

By:

Name of Local Agency:




NOTICE

For security and other reasons, al Bid Packages which are
mailed, shall be provided in double (one envelope inside the
other) envelopes. The Inner Envelope shall have the following
information provided on it:

Bid Enclosed - Do Not Open

PIN:

Town:

Date of Bid Opening:

Name of Contractor with mailing address and telephone
number:

In Addition to the usual address information, the Outer Envelope
should have written or typed on it:

Double Envelope: Bid Enclosed

PIN:

Town:

Date of Bid Opening:

Name of Contractor:

This should not be much of a change for those of you who
use Federal Express or similar services.

Hand-carried Bids may be in one envelope as before, and should
be marked with the following infrormation:

Bid Enclosed: Do Not Open
PIN:
Town:

Name of Contractor:
October 16, 2001



INSTRUCTIONS FOR PREPARING THE
CONTRACTOR'SDISADVANTAGED BUSINESS
ENTERPRISE UTILIZATION PLAN

The Contractor Shall:

1. Submit a completed Contractor’'s Disadvantaged Business
Enterprise Utilization Plan to the Contract’s Engineer by 4:30
P.M. on the Bid day.

2. Extend equal opportunity to MDOT certified DBE firms (as
listed in MDOT’s DBE Directory of Certified Businesses) in the
selection and utilization of Subcontractors and Suppliers.

SPECIFIC INSTRUCTIONS FOR COMPLETING THE FORM:

Insert Contractor name, the name of the person(s) preparing the form, and
that person(s) telephone and fax number.

Provide total Bid price, Federal Project Identification Number, and
location of the Project work.

In the columns, name each DBE firm to be used, provide the Unit or Item
cost of the Work/Product to be provided by the DBE firm, give a brief
description of the Work, and the dollar value of the Work.

If no DBE firm is to be utilized, the Contractor must document the
reason(s) why no DBE firms are being used. Specific supporting evidence
of good faith efforts taken by Contractors to solicit DBE Bidders must be
attached. This evidence, as a minimum, includes phone logs, e-mail
and/or mail DBE solicitation records, and the documented results of these
solicitations.



NOTICE

The Department has revised the Disadvantaged Business
Enterprise Proposed Utilization form and the procedure that has
been used for the past several months for Contractors to submit
the form.

The Apparent Low Bidder now must submit the form by close of
Business (4:30 P.M.) on Bid day.

The new Contractor’s Disadvantaged Business Enterprise
Proposed Utilization Plan form contains additional information
that 1s required by USDOT.

The Disadvantaged Business Enterprise Proposed Utilization
Plan form will no longer be used. The new Contractor’s
Disadvantaged Business Enterprise Proposed Utilization Plan
form must be used.

A copy of the new Contractor’s Disadvantaged Business
Enterprise Proposed Utilization Plan and instructions for
completing it are attached.

Note: Questions about DBE firms, or to obtain a printed copy of
the DBE Directory, contact Equal Opportunity at (207) 624-3066.

MDOTs DBE Directory of Certified firms can also be obtained at
http://www.state.me.us/mdot/humnres/o_equalo/cdwbed h.htm



http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm

NOTICE

Bidders:

Please use the attached “Request for Information” form when
faxing questions and comments concerning specific Contracts
that have been Advertised for Bid. Include additional numbered

pages as required.



State of Maine
Department of Transportation

REQUEST FOR INFORMATION

Date Time
I nfor mation Requested: PIN: Town(s):
Request by: Phone: ( )
Bid Date: Fax: ( )

Completetop portion of form and transmit to the number listed in the Noticeto Contractors
RFI No: RFI received:

Response:

Response By: Date:




CONTRACTOR'SDISADVANTAGED BUSINESS ENTERPRISE
PROPOSED UTILIZATION PLAN

Low Bidder shall furnish completed form to Contracts Section by 4:30 P.M. on Bid Opening day.

TO: MDOT Contracts Section Contractor:
16 State House Station, Prepared by:
Augusta, M e 04333-0016
or Telephone: Fax:
Fax: 207-624-3431
BID PRICE: $ FEDERAL PROJECT # LOCATION:
TOTAL DBE PARTICIPATION ASA PERCENT OF TOTAL BID PRICE = %
DBE Firm* Unit/Item Cost Unit # Description of work & Actua $
[tem Number Value
Total >

If no DBE firm(s) are used, bidder must document efforts made to secure DBE participation and attach
supporting evidence of this effort:

Examples. Bidder relies wholly upon low quote subcontractor section, DBE firm(s) were not low quote.
No DBE firms bid.

*Only DBE firms certified by MDOT prior to bidding can be utilized by Contractor for DBE credit.
Directory of certified DBEsis available on MDOT’s website: www.state.me.us/mdot

Equal Opportunity Use:

Planreceived /| Verified by: Action:




HAIRE
NEFART MEKT
OF TRANSPORTATION
: .

MAINE DEPARTMENT OF

TRANSPORTATION

Certified Disadvantaged and Women Business Enterprise
DBE DIRECTORY - MINORITY OWNED

WBE DIRECTORY - WOMEN OWNED

WEBSITE FOR DIRECTORY CAN BE FOUND AT:

http://www.state.me.us/mdot/humnres/o_equalo/cdwbed h.htm

It is the responsibility of the Contractor to access the
DBE Directory at this site in order to have the most
current listings.


http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm

STATE OF MAINE DEPARTMENT OF TRANSPORTATION
NOTICE TO CONTRACTORS

Sealed Bids addressed to the Maine Department of Transportation, Augusta, Maine 04333 and endorsed on the wrapper “Bid for the Hot
Mix Asphalt Overlay, Full Depth Reclamation with Foamed Asphalt, Full Reconstruction Areas, Drainage and Safety
Improvements in the townships of Chain of Ponds and Coburn Gore” will be received from contractors at the Reception Desk,
Temporary Transportation Building in Winthrop, Maine, until 11:00 o’clock A.M. (prevailing time) on May 7, 2003 , and at that time and
place publicly opened and read. Bids will be accepted only from contractors prequalified by the Department of Transportation for highway
construction or paving projects. All other Bids will be rejected. MDOT is currently transitioning to provide for the option of
electronic bidding. We now accept electronic bids for those bid packages posted on our electronic bid website. Electronic bids do
not have to be accompanied by paper bids. However, during this transition, dual bids (one paper, one electronic) will be accepted,
with the paper copy taking precedence. For those who chose to submit a paper bid alone, nothing has changed.

Description: Maine Federal Aid Project No. STP-9691(00)X, PIN 9691.00; STP-1021(500)X, PIN 10215.00

Location: In Franklin County, project STP-9691(00)X is located on Route 27, beginning 11.91 km (7.40 mi) south of the Chain of Ponds/
Coburn Gore town line and extending northerly 8.1 km (5.03 mi). Project STP-1021(500)X is located on Route 27, beginning 3.81 km
(2.37 mi) south of the Chain of Ponds/Coburn Gore town line and extending northwesterly 8.45 km (5.25 mi) to the Canadian Border.

Outline of Work: Hot Mix Asphalt Overlay, Full Depth Reclamation with Foamed Asphalt, Full Reconstruction Areas, Drainage, Safety
Improvements and other incidental work.

For general information regarding Bidding and Contracting procedures, contact Bruce Carter at (207)624-3430. Our webpage at
http://www.state.me.us/mdot/project/design/homepg.htm contains a copy of the schedule of items, Plan Holders List, written portions of
bid amendments (not drawings), and bid results. For Project-specific information fax all questions to James Andrews at (207)624-3471.
Questions received after 12:00 noon of Monday prior to bid date will not be answered. Bidders shall not contact any other Departmental
staff for clarification of Contract provisions, and the Department will not be responsible for any interpretations so obtained. Hearing
impaired persons may call the Telecommunication Device for the Deaf at (207)287-3392.

Plans, specifications and bid forms may be seen at the Maine Department of Transportation, Temporary Transportation Building in
Winthrop, Maine and at the Department of Transportation’s Division Office in Dixfield. They may be purchased from the Department
between the hours of 8:00 a.m. to 4:30 p.m. by cash, credit card (Visa/Mastercard) or check payable to Treasurer, State of Maine sent to
Maine Department of Transportation, Attn.: Mailroom, 16 State House Station, Augusta, Maine 04333-0016. They also may be purchased
by telephone at (207)624-3536 between the hours of 8:00 a.m. to 4:30 p.m. Full size plans $254 ($269.50 by mail). Half size plans $127
($134.75 by mail), Bid Book $10 ($13 by mail), Single Sheets $2, payment in advance, all non-refundable.

Each Bid must be made upon blank forms provided by the Department and must be accompanied by a bid bond at 5% of the bid amount or
an official bank check, cashier’s check, certified check, certificate of deposit, or United States postal money order in the amount of
$150,000 payable to Treasurer, State of Maine as a Bid guarantee. A Contract Performance Surety Bond and a Contract Payment Surety
Bond, each in the amount of 100 percent of the Contract price, will be required of the successful Bidder.

This Contract is subject to all applicable Federal Laws. This contract is subject to compliance with the Disadvantaged Business Enterprise
program requirements as set forth by the Maine Department of Transportation.

All work shall be governed by “State of Maine, Department of Transportation, Standard Specifications, Revision of December 2002", price
$10 [$13 by mail], and Standard Details, Revision of December 2002, price $20 [$25 by mail] as updated through the advertisement
date for this project. Standard Detail updates can be found at http://www.state.me.us/mdot/project/design/homepg.htm

The right is hereby reserved to the MDOT to reject any or all Bids.

iy,

, e Ity

Winthrop, Maine \\\\\ﬁﬁ%Q‘F&? /////,,

Date: April 16, 2003 SRS "--"., 4
) s *,

JOHN E. DORITY
CHIEF ENGINEER

e,



Chain of Pondsand Coburn Gore
9691.00, 10215.00
March 19, 2003
ACKNOWLEDGMENT OF BID AMENDMENTS
&
SUBMISSION OF BID BOND VALIDATION NUMBER (IF APPLICABLE)

With this form, the Bidder acknowledges its responsbility to check for all
Amendments to the Bid Package. For each Project under Advertisement, Amendments are
located at http://www.state.me.us/mdot/project/design/schedule.htm. It is the responsibility of
the Bidder to determine if there are Amendments to the Project, to download them, and to
incorporate them into their Bid Package. The Maine DOT will not post Bid Amendments any
later than noon the day before Bid opening.

Amendment Number Date

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has
received al of the above referenced Amendments to the Bid Package. Failure to
acknowledge receipt of all Amendments to the Bid Package will be considered a Non-curable
Bid Defect in accordance with Section 102.11.1 of the Standard Specifications, Revision of
December 2002.

CONTRACTOR

Date Signature of authorized representative

(Name and Title Printed)

Bid Bond Validation Number
(Applicable to annual bid bonds or electronic bid bonds.)

Pagelof 1



MAI NE DEPARTMENT OF TRANSPORTATI ON

Bl D

DATE OF OPEN NG : CALL ORDER :

CONTRACT I D : 009691. 00

STP- 9691( 00) X
STP- 1021( 500) X

COUNTY : FRANKLI N



MAI NE DEPARTMENT OF TRANSPORTATI ON PAGE: 1
DATE: 030414
SCHEDULE OF | TEMB REVI SED:
CONTRACT I D: 009691. 00 PRQJECT(S): STP-9691(00) X
STP- 1021( 500) X
CONTRACTOR
LI NE| | TEM | APPROX. | UNTPRICE | BID AMOUNT
| DESCRI PTI ON | QUANTITY  |--mmmmmmmmmeemee oo
| ANDUNITS | DOLLARS | CTS | DOLLARS |CTS
SECTI ON 0001 HI GHWAY | TEMS
| 201. 11 CLEARI NG | | | |
0010| | 4. 210 | |
I | HA I I I
| 202. 203 PAVEMENT BUTT | | | |
0020| JOI NTS | 407. 000| | |
I | M2 I I I
| 203. 2001 COMVON | | | |
0030| EXCAVATI ON - PLAN | 85378. 000| | |
| QUANTI TY | MB | I I
| 203. 21 ROCK EXCAVATION | | | |
0040 | 3930. 000 | |
I | M8 I I I
| 203. 24 COVWON BORROW | | | |
0050 | 5481. 000 | |
I | M8 I I I
| 203. 242 DI RTY BORROW | | | |
0060 | 1000. 000| | |
I | M8 I I I
| 204. 41 REHABI LI TATI ON OF | | | |
0070| EXI STI NG SHOULDERS, PLAN | 246. 000 | |
| QUANTI TY | M2 | I I
| 206. 07 STRUCTURAL ROCK | | | |
0080| EXCAVATI ON - DRAI NAGE | 165. 000 | |
| AND M NOR STRUCTURES | MB | | |
| 211. 20 | NSLOPE | | | |
0090| EXCAVATI ON | 4001. 000| | |
I | M I I I
| 211. 30 DI TCH EXCAVATI ON | | |
0100 947. 000| | |



MAI NE DEPARTMENT OF TRANSPORTATI ON PAGE: 2
DATE: 030414
SCHEDULE OF | TEMS REVI SED
CONTRACT | D 009691. 00 PROJECT(S): STP-9691( 00) X
STP- 1021(500) X
CONTRACTOR
LI NE| | TEM | APPROX. | UNTPRCE | BID AMOUNT
NO | DESCRI PTI ON | QUANTITY | --mmmmmmmmmmcmm e mmmmmmc e e
| AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 211. 40 NEW DI TCH | | |
0110| EXCAVATI ON | 12439. 000| | |
| | M I I |
| 304. 103 AGGREGATE | | | |
0120| SUBBASE - GRAVEL (TRUCK | 150. 000| |
| MEASURE) | VB | | |
| 304. 104 AGGREGATE | | | |
0130| SUBBASE COURSE - GRAVEL | 33356. 000| | |
| (PLAN QUANTI TY) | VB | |
| 309.36 FULL DEPTH REC | | | |
0140| PAVEMENT W FOAM ASPHALT | 139118. 000| |
| 6 | NCH DEPTH | M2 | |
| 403.209 HOT M X ASPHALT | | | |
0150| 9. 5 MV SI DEWALKS, DRI VES, | 285. 000| | |
| I NCI DENTAL ) | MG | | |
| 403.210 HOT M X ASPHALT | | | |
0160| 9.5 MV NOM NAL MAX SI ZE | 21270. 000| | |
| | MG | I |
| 403. 211 HOT M X ASPHALT | | | |
0170| (SH M | 530. 000| | |
| | MG | I |
| 409. 15 Bl TUM NOUS TACK | | | |
0180| COAT APPLI ED | 24860. 000| |
| | L I I |
| 411. 09 UNTREATED | | | |
0190| AGGREGATE SURFACE COURSE | 950. 000 | |
| | M8 | I |
| 411. 10 UNTREATED | | | |
0200| AGGREGATE SURFACE COURSE | 100. 000| | |
| (TRUCK MEASURE) | VB | |
| 603. 16 375 MV CULVERT | |
483. 500| | |

|
0210| PI PE OPTI ON | |
|



MAI NE DEPARTMENT OF TRANSPORTATI ON PAGE: 3
DATE: 030414
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D 009691. 00 PROJECT(S): STP-9691( 00) X
STP- 1021(500) X
CONTRACTOR

LI NE| | TEM | APPROX. | UNIT PRICE |  BID AMOUNT
NO | DESCRI PTI ON | QUANTITY  |--mmmmmmmmmcme e mmmmmme e e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

| 603. 17 450 MM CULVERT |
0220| PI PE OPTI ON | |
|

| M

| 603. 179 450 MM CULVERT |
0230| Pl PE OPTION |11 |

I | M

| 603. 1952 600 MM |
0240| REI NFORCED CONCRETE Pl PE |

| CLASS V | M

| 603. 199 600 MM CULVERT |
0250| Pl PE OPTION |11 |

| | M

| 603.209 750 MM CULVERT |
0260| Pl PE OPTION |11 |

| | M

| 603. 219 900 MM CULVERT |
0270| Pl PE OPTION 111 |

| | M

| 603. 37 1600 MM SPAN 1075 |
0280| M RI SE Pl PE ARCH |

| | M

| 603. 45 1219 MM |
0290| REI NFORCED CONCRETE PI PE |

| CLASS |V | M

| 603. 47 1524 MM |
0300| REI NFORCED CONCRETE PI PE |

| CLASS |V | M

| 604. 092 CATCH BASI N TYPE |
0310| B1- C |

| | EA



MAI NE DEPARTMENT OF TRANSPORTATI ON PAGE: 4
DATE: 030414
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D 009691. 00 PROJECT(S): STP-9691( 00) X
STP- 1021(500) X
CONTRACTOR
LI NE| | TEM | APPROX. | UNTPRICE | BID AVOUNT
NO | DESCRI PTI ON | QUANTITY  |--mmmcmmmmmmcoo e mmmmmmc e e
| AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 606. 17 GUARDRAI L TYPE 3B | | |
0330| - SINGLE RAI L | 2145. 500| | |
| | M | | |
| 606. 172 GUARDRAI L TYPE | | | |
0340| 3B SINGLE RAIL, 2.4 M | 403. 860 | |
| PCST | M | I |
| 606. 21 GUARDRAI L TYPE 3B | | | |
0350|- 4.5 M RADIUS CR LESS | 7.620] | |
| | M I I |
| 606. 22 GUARDRAI L TYPE 3B | | | |
0360| - OVER 4.5 M RADI US | 7. 620 | |
| | M I I |
| 606.265 TERM NAL END - | | | |
0370| SINGLE RAIL - GALVANI ZED | 2. 000 | |
| STEEL | EA | | |
| 606. 35 GUARDRAI L | | | |
0380| DELI NEATOR POST | 80. 000 | |
I | EA | I |
| 606. 47 SI NGLE WOOD POST | | | |
0390| | 18. 000| | |
| | EA | I |
| 606. 754 W DEN SHOULDER | | | |
0400| FOR 350 END TREATMENT | 24. 000 | |
| | EA | I |
| 606. 79 GUARDRAI L 350 | | | |
0410| FLARED TERM NAL | 38. 000 | |
| | EA | I |
| 609. 31 CURB TYPE 3 | | | |
0420| | 693. 000| | |
I | M I I I
| 609. 311 SPECI AL CURB - | | |
177. 000| | |

|
0430| CAPE COD DESI GN |
|



MAI NE DEPARTMENT OF TRANSPORTATI ON PAGE: 5
DATE: 030414
SCHEDULE OF | TEMB REVI SED:
CONTRACT | D: 009691. 00 PRQJECT(S): STP-9691( 00) X
STP- 1021( 500) X
CONTRACTOR
LI NE| | TEM | APPROX. | UNITPRICE |  BID AVOUNT
NO | DESCRI PTI ON | QUANTITY  |-----ooommomomo] oo oo
| | ANDUNITS | DOLLARS | CTS | DOLLARS |CTS
| 610. 08 PLAI N RI PRAP | I |
0440| | 3481. 000| | I
I | VB I I I
| 610. 16 HEAVY RI PRAP | | | |
0450| | 225. 000| I I
I | VB I I I
| 610. 18 STONE DI TCH | | | |
0460| PROTECTI ON | 625. 000| | |
I | VB I I I
| 613. 319 EROSI ON CONTROL | | | |
0470] BLANKET | 21943. 000 | |
I | M2 I I I
| 618. 1401 SEEDI NG METHOD | | | |
0480| NUMBER 2 - PLAN QUANTI TY | 804. 000| | |
I | UN I I I
| 618. 1411 SEEDI NG METHOD | | | |
0490| NUMBER 3 - PLAN QUANTI TY | 806. 000| | |
I | UN I I I
| 619. 1201 MULCH - PLAN | | | |
0500] QUANTI TY | 1610. 000 | |
I | UN I I I
| 619. 1401 ERCSI ON CONTROL | | | |
0510] M X | 1450. 000 | |
I | VB I I I
| 620. 54 STABI LI ZATI ON | | | I
0520| GEOTEXTI LE | 3360. 000| | |
I | V2 I I I
| 620. 58 EROSI ON CONTROL | | |
3101. 000| | |

I
0530| GEOTEXTI LE |
I



MAI NE DEPARTMENT OF TRANSPORTATI ON PAGE: 6
DATE: 030414
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D 009691. 00 PROJECT(S): STP-9691( 00) X
STP- 1021( 500) X
CONTRACTOR

LI NE| | TEM | APPROX. | UNTPRCE | BID AVOUNT
| DESCRI PTI ON | QUANTITY  |--emmcmmmmmmcmo e mmmmmmceee e
| AND UNITS | DOLLARS | CTS | DOLLARS |CTS

| 627. 76 TEMPCRARY |

0540| PAVEMENT NMARKI NG LI NE, | LUMP

| Wil TE OR YELLOW |

| 629. 05 HAND LABOCR, |
0550| STRAI GHT TI ME |
|

| HR

| 631.10 AlR COMPRESSOR |
0560]| (| NCLUDI NG OPERATOR) |

| | HR

| 631. 11 AIR TOOL |
0570| (| NCLUDI NG OPERATOR) |

| | HR

| 631. 12 ALL PURPCSE |
0580| EXCAVATOR (| NCLUDI NG |

| OPERATOR) | HR

| 631. 132 SVALL BULLDCZER |
0590]| (| NCLUDI NG OPERATOR) |

| | HR

| 631. 14 GRADER (| NCLUDI NG |
0600| OPERATOR) |

| | HR

| 631. 15 ROLLER EARTH AND |
0610| BASE COURSE (| NCLUDI NG |

| OPERATOR) | HR

| 631.172 TRUCK - LARGE |
0620| (1 NCLUDI NG OPERATOR) |

| | HR

| 631. 18 CHAI N SAW RENTAL |
0630| (| NCLUDI NG OPERATOR) |

| | HR

| 631. 22 FRONT END LOADER |
0640| (| NCLUDI NG OPERATOR) |
|



MAI NE DEPARTMENT OF TRANSPORTATI ON PAGE: 7
DATE: 030414
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D 009691. 00 PROJECT(S): STP-9691( 00) X
STP- 1021( 500) X
CONTRACTOR
LI NE| | TEM | APPROX. | UNTPRCE | BID AVOUNT
| DESCRI PTI ON | QUANTITY  |--mmmmmmmmmcoo | mmmmmmceee e
| AND UNITS | DOLLARS | CTS | DOLLARS |CTS

| 631.32 CULVERT CLEANER

I
0650]| (1| NCLUDI NG OPERATOR) | 10. 000| | |
I | HR I I I
| 635. 10 CONCRETE BI N TYPE | | | |
0660] RETAI NING WALL, CLOSED | 118. 200| | |
| FACE | M2 | I I
| 637. 071 DUST CONTROL | | | I
0670| | LUMP | LUMP | |
I I I I I
| 639. 18 FI ELD OFFI CE TYPE | | | |
0680| A | 1. 000| I I
I | EA I I I
| 652. 33 DRUM | I I I
0690| | 250. 000| | |
I | EA I I I
| 652. 34 CONE | | I I
0700| | 100. 000| | |
I | EA I I I
| 652. 35 CONSTRUCTI ON | | I I
0710| SI GNS | 189. 000| | |
I | M2 I I I
| 652. 36 MAI NTENANCE OF | | | I
0720| TRAFFI C CONTROL DEVI CES | 340. 000| | |
I | CD I I I
| 652. 38 FLAGER | | | I
0730 | 15000. 000| I I
I | HR I I I
| 656. 75 TEMPORARY SOl L | | | |
0740| EROSI ON AND WATER | LUMP | LUMP | |
| POLLUTI ON CONTROL | | I I
| 659. 10 MOBI LI ZATI ON | | | |
0750| | LUMP | LUMP | |



MAI NE DEPARTMENT OF TRANSPORTATI ON PAGE: 8

DATE: 030414
SCHEDULE OF | TEMS REVI SED:
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CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine, acting
through and by its Department of Transportation (Department), an agency of state government
with its principal administrative offices located at 1705 U.S. Route 202, Winthrop, Maine, with a

mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

acorporation or other legal entity organized under the laws of the State of Maine, with its principal

place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A.

The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, Project Nos. STP-9691(00)X, PIN
9691.00; STP-1021(500)X, PIN 10215.00, for the Hot Mix Asphalt Overlay, Full Depth
Reclamation with Foamed Asphalt, Full Reconstruction Areas, Drainage and Safety
I mprovements in the townships of Chain of Ponds and Coburn Gore, County of Franklin,
State of Maine. The Work includes construction, maintenance during construction, warranty
as provided in the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment, tools
supplies, permanent materials and temporary materials required to perform the Work
including construction quality control including inspection, testing and documentation, all
required documentation at the conclusion of the project, warranting its work and performing
all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as provided in
the Contract; payment to be made as provided in the same.

Time.

The Contractor agrees to complete all Work, except warranty work, on or before July 31,
2004. Further, the Department may deduct from moneys otherwise due the Contractor, not
as a penalty, but as Liguidated Damages in accordance with Sections 107.7 and 107.8 of the
State of Maine Department of Transportation Standard Specifications, Revision of December
2002.



Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the basis for
determining the original Contract amount and for determining the amounts of the required
Performance Surety Bond and Payment Surety Bond, and that the amount of this offer is

$ Performance Bond and Payment Bond each being 100% of
the amount of this Contract.

Contract.

This Contract, which may be amended, modified, or supplemented in writing only, consists
of the Contract documents as defined in the Plans, Standard Specifications, Revision of
December 2002, Standard Details Revision of December 2002 as updated through
advertisement, Supplemental Specifications, Special Provisions, Contract Agreement; and
Contract Bonds. It is agreed and understood that this Contract will be governed by the
documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’'s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or set
forth in the Bid and the Bid Documents, including those in Appendix A to Division 100
of the Standard Specifications Revision of December 2002 (Federal Contract Provisions
Supplement), and the Contract are still complete and accurate as of the date of this
Aqgreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering into
this Contract.

3. The person signing below is legally authorized by the Contractor to sign this Contract on
behalf of the Contractor and to legally bind the Contractor to the terms of the Contract.



Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications Revision of December 2002, Standard Details Revision of December 2002 as
updated through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds contained herein for construction of: Project Nos. STP-
9691(00)X, PIN 9691.00; STP-1021(500)X, PIN 10215.00, for the Hot Mix Asphalt
Overlay, Full Depth Reclamation with Foamed Asphalt, Full Reconstruction Areas,
Drainage and Safety Improvements in the townships of Chain of Ponds and Coburn
Gore, County of Franklin, State of Maine, on which bids will be received until the time
gpecified in the “Notice to Contractors’ do(es) hereby bid and offer to enter into this contract
to supply all the materials, tools, equipment and labor to construct the whole of the Work in
strict accordance with the terms and conditions of this Contract at the unit prices in the
attached “ Schedule of Items’.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “ Schedule of Items’ in strict accordance
with the terms of this solicitation, and to provide the appropriate insurance and bonds if this
offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extrawork, not covered by the attached “ Schedule of Items’, which may be
ordered by the Engineer, and to accept as full compensation the amount determined upon a
“Force Account” basis as provided in the Standard Specifications, Revision of December
2002, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check, cashier’'s
check, certificate of deposit or U. S. Postal Money Order in the amount given in the “Notice
to Contractors’, payable to the Treasurer of the State of Maine and accompanying this bid,
shall be forfeited, as liquidated damages, if in case this bid is accepted, and the undersigned
shall fail to abide by the terms and conditions of the offer and fail to furnish satisfactory
insurance and Contract bonds under the conditions stipulated in the Specifications within 15
days of notice of intent to award the contract.

Third: To begin the Work on the date specified in the Engineer’s “Notice to Commence
Work” as stated in Section 107.2 of the Standard Specifications Revision of December 2002
and complete the Work within the time limits given in the Special Provisions of this
Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Reguirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor's Disadvantaged Business Enterprise Utilization Plan by
4:30pm on the day of bid opening to the Contracts Engineer.

Fifth: That this offer shall remain open for 30 calendar days after the date of opening of
bids.



Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the Bidder
has not, either directly or indirectly, entered into any agreement, participated in any
collusion, or otherwise taken any action in restraint of competitive bidding in connection
with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby execute
two duplicate originals of this Agreement and thereby binds itself to all covenants, terms, and
obligations contained in the Contract Documents.

CONTRACTOR

Date (Signature of Legally Authorized Representative
of the Contractor)

Witness (Name and Title Printed)

G. Award.

Your offer is hereby accepted. This award consummates the Contract, and the documents
referenced herein.

MAINE DEPARTMENT OF TRANSPORTATION

Date By: David A. Cole, Commissioner

Witness



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine, acting
through and by its Department of Transportation (Department), an agency of state government
with its principal administrative offices located at 1705 U.S. Route 202, Winthrop, Maine, with a

mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

acorporation or other legal entity organized under the laws of the State of Maine, with its principal

place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A.

The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, Project Nos. STP-9691(00)X, PIN
9691.00; STP-1021(500)X, PIN 10215.00, for the Hot Mix Asphalt Overlay, Full Depth
Reclamation with Foamed Asphalt, Full Reconstruction Areas, Drainage and Safety
I mprovements in the townships of Chain of Ponds and Coburn Gore, County of Franklin,
State of Maine. The Work includes construction, maintenance during construction, warranty
as provided in the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment, tools
supplies, permanent materials and temporary materials required to perform the Work
including construction quality control including inspection, testing and documentation, all
required documentation at the conclusion of the project, warranting its work and performing
all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as provided in
the Contract; payment to be made as provided in the same.

Time.

The Contractor agrees to complete all Work, except warranty work, on or before July 31,
2004. Further, the Department may deduct from moneys otherwise due the Contractor, not
as a penalty, but as Liguidated Damages in accordance with Sections 107.7 and 107.8 of the
State of Maine Department of Transportation Standard Specifications, Revision of December
2002.



Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the basis for
determining the original Contract amount and for determining the amounts of the required
Performance Surety Bond and Payment Surety Bond, and that the amount of this offer is

$ Performance Bond and Payment Bond each being 100% of
the amount of this Contract.

Contract.

This Contract, which may be amended, modified, or supplemented in writing only, consists
of the Contract documents as defined in the Plans, Standard Specifications, Revision of
December 2002, Standard Details Revision of December 2002 as updated through
advertisement, Supplemental Specifications, Special Provisions, Contract Agreement; and
Contract Bonds. It is agreed and understood that this Contract will be governed by the
documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’'s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or set
forth in the Bid and the Bid Documents, including those in Appendix A to Division 100
of the Standard Specifications Revision of December 2002 (Federal Contract Provisions
Supplement), and the Contract are still complete and accurate as of the date of this
Aqgreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering into
this Contract.

3. The person signing below is legally authorized by the Contractor to sign this Contract on
behalf of the Contractor and to legally bind the Contractor to the terms of the Contract.



Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications Revision of December 2002, Standard Details Revision of December 2002 as
updated through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds contained herein for construction of: Project Nos. STP-
9691(00)X, PIN 9691.00; STP-1021(500)X, PIN 10215.00, for the Hot Mix Asphalt
Overlay, Full Depth Reclamation with Foamed Asphalt, Full Reconstruction Areas,
Drainage and Safety Improvements in the townships of Chain of Ponds and Coburn
Gore, County of Franklin, State of Maine, on which bids will be received until the time
gpecified in the “Notice to Contractors’ do(es) hereby bid and offer to enter into this contract
to supply all the materials, tools, equipment and labor to construct the whole of the Work in
strict accordance with the terms and conditions of this Contract at the unit prices in the
attached “ Schedule of Items’.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “ Schedule of Items’ in strict accordance
with the terms of this solicitation, and to provide the appropriate insurance and bonds if this
offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extrawork, not covered by the attached “ Schedule of Items’, which may be
ordered by the Engineer, and to accept as full compensation the amount determined upon a
“Force Account” basis as provided in the Standard Specifications, Revision of December
2002, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check, cashier’'s
check, certificate of deposit or U. S. Postal Money Order in the amount given in the “Notice
to Contractors’, payable to the Treasurer of the State of Maine and accompanying this bid,
shall be forfeited, as liquidated damages, if in case this bid is accepted, and the undersigned
shall fail to abide by the terms and conditions of the offer and fail to furnish satisfactory
insurance and Contract bonds under the conditions stipulated in the Specifications within 15
days of notice of intent to award the contract.

Third: To begin the Work on the date specified in the Engineer’s “Notice to Commence
Work” as stated in Section 107.2 of the Standard Specifications Revision of December 2002
and complete the Work within the time limits given in the Special Provisions of this
Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Reguirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor's Disadvantaged Business Enterprise Utilization Plan by
4:30pm on the day of bid opening to the Contracts Engineer.

Fifth: That this offer shall remain open for 30 calendar days after the date of opening of
bids.



Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the Bidder
has not, either directly or indirectly, entered into any agreement, participated in any
collusion, or otherwise taken any action in restraint of competitive bidding in connection
with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby execute
two duplicate originals of this Agreement and thereby binds itself to all covenants, terms, and
obligations contained in the Contract Documents.

CONTRACTOR

Date (Signature of Legally Authorized Representative
of the Contractor)

Witness (Name and Title Printed)

G. Award.

Your offer is hereby accepted. This award consummates the Contract, and the documents
referenced herein.

MAINE DEPARTMENT OF TRANSPORTATION

Date By: David A. Cole, Commissioner

Witness



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located 1705 U.S. Route 202,
Winthrop, Maine, with a mailing address at 16 State House(&a%\ﬁugusta, Maine 04333-
0016, and (Name of the firm bidding{ the jo

a corporation or other legal entity organized uMe I of (%e&ate of Maine, with its
principal place of businesslocated at ___ (addr f fhe firmbi inqth\eiob)

set forth in this

cated in the Contract
1224.00

, for
in the
, County of

I\eJNork includes construction, maintenance during
n the Contract, and other incidental work.

ge responsible for furnishing all supervision, labor, equipment,
grmanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, al required documentation at the conclusion of the project, warranting
itswork and performing all other work indicated in the Contract.

The Department shall have the right to ater the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

B. Time

The Contractor agrees to complete all Work, except warranty work, on or before

November 15, 2003. Further, the Department may deduct from moneys otherwise
due the Contractor, not as a penalty, but as Liquidated Damages in accordance with
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002.




F.

Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is (Place bid here in alphabetical form such as One Hundred and
Two dollars  and 10 cents)

$_(repeat bid here in numerical terms, such as $10210)  \ Performance
Bond and Payment Bond each being 100% of the amountof this Cantract.

Contract.

he ans, Standard Specifications,

S of \Becemper 2002,

Supplement cifical] ) Kt Agheement; and\, Contract
[ s ¥ Contract will \be govesried by the

id and the Bid Documents, including those in Appendix A to
Division 18 the Standard Specifications Revision of December 2002 (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

U~V

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this

Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

Offer.



The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications, Revision of December 2002, Standard Details Revision of December
2002, Supplemental Specifications, Special Provisions, Contract Agreement; and
Contract Bonds contained herein for construction of:

PIN 1234.00 West Eastport, Hot Mix Asphalt Overlay

State of Maine, on which bIdS will be received until the time specified in the “ Not|ce to

accordance Wlth the terms and conditions of ‘ e unit prices in the
attached “ Schedule of Items’.

in strict

[tems’

8 he bid amount or the official bank check, cashier’s
, or U. S. Postal Money Order in the amount given in the
; S’, payable to the Treasurer of the State of Maine and
accompanying this1id, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work on the date specified in the Engineer's “Notice to
Commence Work” as stated in Section 107.2 of the Standard Specifications Revision of
2002 and complete the Work within the time limits given in the Special Provisions of
this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor’ s Disadvantaged Business Enterprise Utilization Plan by
4:30pm on the day of bid opening to the Contracts Engineer.

Fifth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.



Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Dep

IN WITNESS WHEREOF, the Contractor, for itself, (ts d assigns, hereby
execute two duplicate originals of this Agreem t i [ | covenants,
terms, and obligations contained in the Con Documext

\an

(N9 e of Legallp\A Representative
f the Gontractor)
__ (Witn (PAint Nam

Your offer is her accepted.  This award consummates the Contract, and the

documents referenced herein.

MAINE DEPARTMENT OF TRANSPORTATION

Date By: David A. Cole, Commissioner

(Witness)



BOND #

CONTRACT PERFORMANCE BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

and the State of , as principal,
AN o et e et aea ey
a corporation duly organized under the laws of the State of ....................... and having a
USUAL PlaCe OF DUSINESS ....eeiuiieiiiiiiiit ettt ettt ettt e e sseesateeaeeennes ,

as Surety, are held and firmly bound unto the Treasurer of the State of Maine in the sum
of and 00/100 Dollars ($ ),
to be paid said Treasurer of the State of Maine or his successors in office, for which

payment well and truly to be made, Principal and Surety bind themselves, their heirs,
executors and administrators, successors and assigns, jointly and severally by these
presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct  Project Number in the Municipality of

promptly and faithfully performs the Contract, then this
obligation shall be null and void; otherwise it shall remain in full force and effect.

The Surety hereby waives notice of any alteration or extension of time made by the State
of Maine.

Signed and sealed this ................ccocceeinn. day of .ooeeeiieie ,20..... .
WITNESSES: SIGNATURES:
CONTRACTOR:
STGNALUTE.....cuviiiiieiie e eiies eeeteetee et e e rteeeeaeebeeesbeenseeeasn s s eeenbeeseesnseenseennns
Print Name Legibly .......cccovvvviiieniiiiiens Print Name Legibly ..........cccoceeviiiiennnenen.
SURETY:
STGNATUTE ..eeeeviieiiiiecie et ereeerrteesies eeerie e e e e eeteeeaseeessseeessseeesseeensseesnseeesseeenseeans
Print Name Legibly ........c.ccocvvviieniienennnn. Print Name Legibly ........ccoocevviiiniiiiiiens
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS ..o
TELEPHONE. ...ttt ettt et e et et ettt et ettt et aeeneens

vil



BOND #

CONTRACT PAYMENT BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

and the State of , as principal,
AN, e ¢ ettt eh ettt h ettt eh e bt et e e h b e bt et sat et et
a corporation duly organized under the laws of the State of ...............c.......... and having a
usual place Of DUSINESS 1M ...eieruiiiiieiiee et ettt et et e e e et eeeaeeeneenany

as Surety, are held and firmly bound unto the Treasurer of the State of Maine for the use
and Dbenefit of claimants as herein below defined, in the sum of
and 00/100 Dollars ($ )
for the payment whereof Principal and Surety bind themselves, their heirs, executors and
administrators, successors and assigns, jointly and severally by these presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct Project Number in the Municipality of
promptly satisfies all claims and demands incurred for all
labor and material, used or required by him in connection with the work contemplated by
said Contract, and fully reimburses the obligee for all outlay and expense which the
obligee may incur in making good any default of said Principal, then this obligation shall
be null and void; otherwise it shall remain in full force and effect.

A claimant is defined as one having a direct contract with the Principal or with a
Subcontractor of the Principal for labor, material or both, used or reasonably required for
use in the performance of the contract.

Signed and sealed this .........c.cccccvveennennns day of ..o ,20 ...
WITNESS: SIGNATURES:
CONTRACTOR:
STGNALUTC. ... eeeiieiie e eries eeete s e eeeteeteesteebeeesaeebeeeabeeseesaseeseesnseeseannnes
Print Name Legibly .......ccoovvvvvivieninnn e Print Name Legibly ......cccccooviiiiiiiiiieen.
SURETY:
e 4 b 11 (<SSR
Print Name Legibly ........ccccocvvvrieniinnennnn. Print Name Legibly .......ccccocovviiiiiiniinnenne.
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS ...
TELEPHONE ......cccocooiiiiiniiniiieieeee,



January 26, 1999

SPECIAL PROVISION
PARTNERING

The successful bidder will have the opportunity to enter into a cooperative partnership
agreement with the State Department of Transportation for the contract. The objective of
this agreement is the effective completion of the work on time and to the standard of
quality that will be a source of pride to both the State and the Contractor. The partnering
agreement will not affect the terms of the contract. It is intended only to establish an
environment of cooperation between the parties. If the partnering agreement is accepted.

1. Contractor shall select and provide a third-party facilitator to conduct the team
building workshop for the Contractor and Department personnel. Facilitator selection
shall require Department concurrence. The cost for the facilitator and his associated
expenses will be shared equally by the Department on the next monthly estimate,
following receipt of invoice(s) from the Contractor, on an extra work basis.

2.  Contractor and Department will exchange lists of the key personnel to be
participants in the workshop. The list will contain the name and job title of each person,
a contact phone number, and the address for job related correspondence.

3. The Contractor shall select the location and make all arrangements for space as
required by facilitator, and for any meals required. This cost to be shared equally.

4. A working arrangement for the partnership will be agreed upon in writing at the
workshop. The arrangement will set out the mutually recognized goals and expectation
of the parties.

5. The Contractor and the Department agree to make an effort to maintain identified

key personnel assigned to the work for its duration. A timely notice by each shall be
given if changes by either must be made.

6.  Project issues shall be processed in the manner agreed upon by the parties during
the orientation.

7. Follow-up workshops may be held periodically throughout the duration of the
contract as agreed by the Contractor and the Department.

8.  The Partnering Agreement is not intended to be a legal document. Failure by either
party to follow the process identified will not be grounds for any claim under the contract.

9. ARE YOU INTERESTED IN THIS OPPORTUNITY? YES NO

1ofl
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Chain Of Ponds
Project # STP-9691(00)X

Project Stationing

L eft Begin Project Right

14+430
14+576 TDS 94/105
15+513 TDS 87/98
16+920 TDS 75/86
18+678 TDS61/71
20+031 TDS 45/55

Natanis Pond 20+314

Campground

Bear Brook 21+327 Bear Brook
22+530

End Project

Pagelof 1

Route 27
CHIP



SUPERELEVATIONS Chain of Ponds,Coburn Gore
Project No. STP-9691(00)X

LEFT STATION RIGHT RTCEHZI;
MATCH 14+430 MATCH

-6.0 144550 +6.0 8.0°LT

-6.0 14+570 +6.0

-6.0 14+580 +6.0 14+603 PT
-5.6 14+600 +5.6

5.1 14+620 +5.1

-4.7 14+640 +4.7 14+633 PC
y il } 4.6°LT

-4.7 14+680 +4.7 14+696 PT
-3.8 14+700 +2.8

-3.0 14+720 +0.9

-3.0 14+740 -1.1

-3.0 14+760 -3.0

l l l normal
-3.0 15+000 -3.0

-0.3 15+020 -4.2

+2.4 15+040 -5.4

+5.2 15+060 -6.7

+8.0 15+080 -8.0 15+061 PC
! } } 10° RT
+8.0 15+280 -8.0 15+293 PT
+4.8 15+300 -4.8

+1.6 15+320 -1.6

-1.6 15+340 +1.6

-4.8 15+360 +4.8

-7.9 15+380 +7.9 15+376 PC
l l l 8.75°LT
-7.9 15+460 +7.9 15+480 PT
-6.3 15+480 +5.2

-4.7 15+500 +2.4

-3.0 15+520 -0.3
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-3.0
-3.0

-3.0
-3.0
-3.0
-3.0
-3.0

-3.0
-3.0
-3.0
-3.0

-3.0
-0.2
+2.6
+5.5

+5.5

+3.0
+3.0
+1.0
-1.0
-3.0
-3.0
-3.0

-4.0
-5.0
-6.0

-5.5

15+520
15tf40
16+380
16+400
16+420
16+440
161&40
16+640
16+660
16+680
1§I700
17+040
17+060
17+080
17+100

171160
17+180
17+200
17+220
17+240
17+260
17+280
17+300
17J§20
17+340
17+360

17+380

SUPERELEVATIONS

-0.3
JBI)
-3.0
-1.0
+1.0
+3.0
l+3.0
+3.0
+1.0
-1.0
l%&O
-3.0
-3.0
-4.3
-5.5

l%iS
-3.0
-3.0
-3.0
-1.5
0.0
+1.5
+3.0

+4.0
+5.0
+6.0

+5.5

Page 2 of 7

normal

16+433 PC
16+433 PC
1.4°LT

16+665 PT

normal

174091 PC
6.1° RT
17+175 PCC
2.1°RT

174218 PT

17+299 PC
2.2°LT

17+339 PCC

9.7°LT
17+370 PC

Chain of Ponds,Coburn Gore

Project No. STP-9691(00)X
RTE 27
CHIP



-5.5
-5.5
-5.5
-4.2
-3.0
-2.0
-1.0
+1.0
+3.0

+3.0
+3.0
+4.2
+5.5

+5.5
+3.2
+0.9
-1.4
-3.7
-6.0

-6.0
-4.5
-3.0
-3.0

-3.0
-3.0
-3.0
-3.0

-3.0
-3.0
-3.0
-3.0

17+380
17+400
17+420
17+440
17+460
17+480
17+500
17+520
17+540
v
17+560
17+560
17+580
17+600
v
17+680
17+700
17+720
17+740
17+760
17+780
!
17+860
17+880
17+900
17+920
!
18+280
18+300
18+320
18+340
18+£60
18+380
18+380
18+400

SUPERELEVATIONS

+5.5
+5.5
+5.5
+4.2
+3.0
+1.0
-1.0
-2.0
-3.0

-3.0
-3.0
-4.2
-5.5

-5.5
-3.2
-0.9
+1.4
+3.7
+6.0
'
+6.0
+3.0
0
l%&O
-3.0
-1.0
+1.0
+3.0

+3.0
+1.0
+1.0
-1.0
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6.2° LT
17+428 PCC
1.2°LT

17+489 PT

17+519 PC
1.3°RT

17+583 PCC
6.0° RT
17+692 PT

174777 PC
9.9°LT
17+868 PT

normal

18+325 PC
1.45°LT
18+374 PC

Chain of Ponds,Coburn Gore

Project No. STP-9691(00)X
RTE 27
CHIP



-3.0

-3.0
-3.0
-3.0
-3.5

-3.5
-3.0
-3.0
-3.0
-3.0
-3.0

-3.0
-3.0
-3.0
-3.5

-3.5
-5.1

-5.1
-1.4
+2.3
+6.0

+6.0
+2.5
-3.0

-3.0
-3.0
-0.4
-0.7
+3.9

18+420
18+480
18+500
18+520
18+540
18+640
18+660
18+680
18+680
18+700
18+700
18+920
18+940
18+960
18+980
19+020
19+040
19+060
19+080
19+100
19+120
19+180
19+200
19+220
19+300
19+300
19+320
19+340
19+360

SUPERELEVATIONS

-3.0
-3.0
-0.8
+1.3
+3.5

+3.5
+1.3
-0.8
-0.8
-3.0
-3.0

-3.0
-0.8
+1.3
+3.5

+3.5
+5.1

+5.1
+1.4
-2.3
-6.0

-6.0
-3.0
-3.0

-3.0
-3.0
-3.0
-3.0
-4.6
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normal

18+523
2.5°LT
18+647

normal

18+961
2.7°LT
19+000
PC
5.5°LT
19+079
19+093

19+093

10° RT
19+192

normal

Chain of Ponds,Coburn Gore

Project No. STP-9691(00)X
RTE 27
CHIP

PC

PT

PC

PT

PT

PC

PC

PT



+6.2

+6.2
-0.9
-8.0

-8.0
-4.6
+2.3
+5.7

+5.7
+2.8
+2.8
-0.1
-3.0
-3.0
-0.4
+2.2
+4.7

+4.7
-0.2
-5.1

-5.1
+0.2
+5.5

+5.5
+5.5
+2.6
-0.2
-3.0

-3.0

19+370
'
19+520
19+540
19+560
19f680
19+700
19+720
191740
19+960
19+980
19+980
20+000
20+020
20+040
20+060
20+080
201100
20+180
20+200
20+220
v
20+300
20+320
20+340
v
20+400
20+400
20+420
20+440
20+460
v

20+540

SUPERELEVATIONS

-6.2
-6.2
+0.9
+8.0

+8.0
+4.6
-2.3
-5.7

-5.7
-3.0
-3.0
-3.0
-3.0
-3.0
-3.0
-3.0
-4.7

-4.7
+0.2
+5.1

+5.1
+0.2
-5.5

-5.5
-5.5
-4.2
-3.0
-3.0

-3.0
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19+352
4%° RT
19+496

19+542
95°LT
19+700

19+716
4.0°RT
19+974

20+093
5.75 RT

20+199 PRC

4.6° RT

20+320 PRC

6°RT
20+412

normal

Chain of Ponds,Coburn Gore

PC

PT

PC

PT

PC

PT

PC

PT

Project No. STP-9691(00)X
RTE 27
CHIP



-0.6
+1.8
+4.3

+4.3
+1.8
-0.6
-3.0

-3.0
-3.0
-4.5
-6.0

-6.0
-4.5
-3.0
-3.0

-3.0
-1.0
+1.0
+3.0

+3.0
+1.0
-1.0
-1.0
-3.0

-3.0
-3.0
-3.8
-4.7

-4.7

20+560
20+580
20+600
v
20+620
20+640
20+660
20+680
v
20+980
21+000
21+020
211940
21+240
21+260
21+280
21+300
leZGO
21+480
21+500
21+520

21+660
21+680
21+700
21+700
2%;720
22+080
22+100
22+120
22+140

|

224240

SUPERELEVATIONS

-3.0
-3.6
-4.3
\
-4.3
-3.6
-3.0
-3.0
\
-3.0
0
+3.0
IGQ
+6.0
+3.0
0
l%&O
-3.0
-3.0
-3.0
i&O
-3.0
-3.0
-3.0
-3.0
530
-3.0
-0.4
+2.2
+4.7

+4.7
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20+506 PC
3.7°RT
20+639 PT

normal

21+019 PC
8.75° LT
21+260 PT

normal

21+494 PC
1.9°RT
21+673 PC

normal

22+126 PC
4.4° LT
22+253 PRC

Chain of Ponds,Coburn Gore

Project No. STP-9691(00)X
RTE 27
CHIP



+0.4
+5.5

+5.5
+2.6
-0.2
-3.0

-3.0

22+260
221?80
22+360
22+380
22+400
22+420

'

22+480

SUPERELEVATIONS

-0.4
-5.5
l%iS
-4.2
-3.0
-3.0

'

-3.0

Page 7 of 7

5.8°RT
224373 PT

normal

Chain of Ponds,Coburn Gore

Project No. STP-9691(00)X
RTE 27
CHIP



Chain Of Ponds
Project # STP-9691(00)X

Rte 27
CHIP
Construction Notes
ltem #201.11 Clearing
Refer to plan sheetsfor clearing limit lines. Item total is3.52 HA.
| tem # 203.2001 Common Excavation - Plan Quantity
Construction Areas
Station to Station M3 Comments
14+430 - 14+700 650 Const. Area#0
15+000 - 15+400 3009 Const. Area#1
17+600 - 17+920 8716 Const. Area#2
18+410 - 19+010 5083 Const. Area# 2a
19+340 - 20+100 49407 Const. Area#3
21+020 - 21+230 2449 Const. Area#4
Non-number ed construction areas with cross-sections provided.
Station to Station M3 Comments
14+700 - 15+000 161
19+010 -19+340 470

Additional quantity of excavation of outside of what is shown on cross-sections, i.e. for
removal of the existing pavement after are-location of centerline.

Station to Station M3 Comments
15+100 -15+240 L t. 172
17+640 - 17+780 221
19+430 - 19+860 513
21+040 - 21+060 91

Page 1 of 20



Chain Of Ponds

Project # STP-9691(00)X
Rte 27

CHIP

Construction Notes

[tem # 203.2001 Common Excavation - Plan Quantity (cont.)

Additional quantities accounting for excavation of reclaimed pavement material whereit is
required asthetop 150 mm of gravel.

Station to Station M3 Comments
14+490 - 14+535 48
14+850 - 14+900 48
14+950 - 14+995 43
18+440 -18+605 169
18+730 - 18+785 57
18+910 - 18+980 71

Additional excavation is needed for certain portions of the reclaim/re-grade treatment
areasto correct the cross-slope. I n the following ar eas, both mainline and shoulderswill be
excavated to allow for 150 mm of recycled pavement at the required cross-slope.

Station to Station M3
15+530 - 15+730 Rt. 187
17+490 - 17+530 Rt. 37
18+040 - 18+100 Rt. 57
19+070 - 19+100 Rt. 30
20+840 - 20+900 Rt. 56

One per cent of earth excavation is assumed to be boulders> 2 m® and is subtracted from
the above quantities and added to Rock Excavation. See Item 203.21 and General Note #
38.

Page 2 of 20



Chain Of Ponds
Project # STP-9691(00)X

Rte 27
CHIP
Construction Notes
|tem # 203.21 Rock Excavation
Station to Station M3 Comments
14+430 - 14+700 992 Const. Area#0
14+975 - 15+000 38 See cross-sections
15+000 - 15+400 231 Const. Area#1
15+496 Rt. 5 Clear zone/ditch
17+600 - 17+920 99 Const. Area#2
19+340 - 20+100 1061 Const. Area#3
20+370 - 20+400 Rt. 15 Clear zone/ditch
Boulders 2 m® or larger 699*

* Added as 1% of all earth excavation calculated.

Item # 203.24 Common Borrow

Surplus Excavation:

Common Excavation (earth) - 69945 m®
Rock Excavation - 2441 m®

New Ditch - 5779 m®

Surplus From 10215.00 - 5084 m®
Deductions:

Grubbing - 1650 m®
10% Shrinkage (earth) - 7572 m*

Excavation Available For Fill - 74027 m®
Fill Requirements- 79508 m®

Estimated Borrow Total - 5481 m®

Page 3 of 20



Chain Of Ponds

Project # STP-9691(00)X

Construction Notes

ltem # 211.20 Inslope Excavation
Iltem #211.30 Ditch Excavation
ltem #211.40 New Ditch Excavation

Rte 27
CHIP

Right L ane

Station to Station Inslope X Ditch X New Ditch X
15+400 - 15+496 96

15+496 - 15+702 206
15+702 - 15+730 28

15+730 - 15+815 85
15+815 - 15+837 22

15+837 - 16+015 178
16+015 - 16+080 65

16+080 - 16+100 20
16+180 - 16+342 162
16+342 - 16+360 18

16+360 - 16+420 60
16+420 - 16+486 66

16+486 - 16+762 276
16+762 - 16+820 58

16+820 - 16+992 172
16+992 - 17+080 88

17+080 - 17+160 80
17+200 - 17+250 50
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Chain Of Ponds

Project # STP-9691(00)X

Construction Notes

ltem #211.20 Inslope Excavation
Iltem #211.30 Ditch Excavation
Iltem #211.40 New Ditch Excavation

Right L ane

Station to Station Inslope X Ditch X New Ditch X
174250 - 17+375 125
174392 - 17+431 39

17+431 - 17+600 169
174920 - 18+127 207
18+127 - 18+153 26

18+153 - 18+175 22
18+175 - 18+180 5

18+180 - 18+230 50
18+230 - 18+280 50

18+280 - 18+352 72
18+400 - 18+410 10
19+010 - 19+080 70
20+600 - 20+695 95
20+723 - 20+761 38
20+761 - 20+796 35

20+796 - 20+930 134
20+930 - 20+975 45

20+975 - 21+020 45

Page 5 of 20
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Chain Of Ponds

Project # STP-9691(00)X

Construction Notes

ltem #211.20 Inslope Excavation
Iltem #211.30 Ditch Excavation
Iltem #211.40 New Ditch Excavation

Right L ane

Station to Station Inslope X Ditch X New Ditch X
21+230 - 21+243 13
21+243 - 21+372 129

21+372 - 21+452 80

21+452 - 21+545 93

21+545 - 21+720 175

21+720 - 21+884 164

21+884 - 21+927 43

21+927 - 22+100 173

22+200 - 22+300 100

22+300 - 22+495 195

22+495 - 22+530 35

ltem #211.20 Inslope Excavation

Item #211.30 Ditch Excavation

Item #211.40 New Ditch Excavation

Left Lane

Station to Station Inslope X Ditch X New Ditch X
15+400 - 15+420 20
15+420 - 15+590 170

15+590 - 15+620 30

Page 6 of 20
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Chain Of Ponds

Project # STP-9691(00)X

Construction Notes

ltem #211.20 Inslope Excavation
Iltem #211.30 Ditch Excavation
Iltem #211.40 New Ditch Excavation

Left Lane

Station to Station

15+620 - 15+740

15+740 - 15+807

15+807 - 15+862

15+862 - 15+960

15+980 - 16+025

16+025 - 16+094

16+094 - 16+260

16+260 - 16+400

16+400 - 16+465

16+465 - 16+516

16+516 - 16+820

16+820 - 16+915

16+915 - 16+985

16+985 - 17+079

17+079 - 17+135

17+135- 17+240

17+240 - 17+300

17+300 - 17+360

Page 7 of 20

Inslope X Ditch X New Ditch X

120

67
55

98

45
69

166
140

65
ol

304
95

70
9

56
105

60
60

Rte 27
CHIP



Chain Of Ponds

Project # STP-9691(00)X

Construction Notes

ltem #211.20 Inslope Excavation
Iltem #211.30 Ditch Excavation
Iltem #211.40 New Ditch Excavation

Left Lane

Station to Station

17+360 - 17+375

17+375 - 17+380

17+380 - 17+600

17+920 - 18+000

18+000 - 18+060

18+060 - 18+115

18+115 - 18+200

18+200 - 18+248

18+248 - 18+410

19+020 - 19+295

19+295 - 19+325

20+560 - 20+600

20+680 - 20+738

20+738 - 20+770

20+770 - 20+960

20+960 - 21+020

21+360 - 21+480

21+480 - 21+890

Page 8 of 20

Inslope X Ditch X New Ditch X

15
5

220

80
60

55
85

48
162
275

30
40

58
32

190
60

120
410

Rte 27
CHIP



Chain Of Ponds
Project # STP-9691(00)X

Rte 27
CHIP
Construction Notes
ltem #211.20 Inslope Excavation
ltem #211.30 Ditch Excavation
Item #211.40 New Ditch Excavation
Left Lane
Station to Station Inslope X Ditch X New Ditch X
21+890 - 21+980 90
21+980 - 22+170 190
22+170 - 22+280 110
22+280 - 22+530 250
Item # 304.104 Agaregate Subbase Cour se-Gravel (Plan Quantity)
Construction Areas
Station to Station M3 Comments
14+430 - 14+700 1262 Const. Area#0
15+000 - 15+400 2392 Const. Area#1
17+600 - 17+920 1367 Const. Area#2
18+410 - 19+010 2396 Const. Area#2a
19+340 - 20+100 5155 Const. Area#3
21+020 - 21+230 1252 Const. Area#4
Non-number ed construction areas with cross-sections provided.
Station to Station M3 Comments
14+700 - 15+000 411
19+010 - 19+340 316
20+100 - 20+600 2304
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Chain Of Ponds

Project # STP-9691(00)X
Rte 27

CHIP

Construction Notes

Replacement of recycled pavement material in reclaim/re-grade treatment areaswhere
excavation was needed to correct the cross-slope. Total is 246 m® for the stations below.

Station to Station

15+530 - 15+730 Rt.
17+490 - 17+530 Rt.
18+040 - 18+100 Rt.
19+070 - 19+100 Rt.

20+840 - 20+900 Rt.

Item # 309.36 Full Depth Recycled Pavement With Foamed Asphalt (6" Depth)

The areato befoam treated includes mainline and the normal 0.9 m shoulders. No foamed
asphalt treatment of material isrequired beyond 4.2 m Lt. & Rt. of centerline. Two
different mix designs will be used depending on the material treated.

Station to Station Material Treated
14+430-19+340 recycled pavement
19+340-20+600 granular material
20+600-22+530 recycled pavement

ltem #411.09 Untreated Agagregate Surface Cour se

Thisitem will be used for cross-slope correction material only, asauthorized by the
Resident.

Item # 411.10 Untr eated Aggr egate Surface Course- Truck Measure

Thisitem will beused for drivesand entrancesonly.
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Chain Of Ponds
Project # STP-9691(00)X

Rte 27
CHIP
Construction Notes

|tem # 603.16 375 mm Culvert Pipe Option |

Station Length (M)

15+205 L t. 9.1

15+890 Rt. 91

16+102 Lt. 91

16+422 Lt. 91

16+445 Lt. 91

16+528 Rt. 91

21+105 Rt. 91

21+517 Lt. 91

Undetermined Locations: 18.3 m

ltem # 603.17 450 mm Culvert Pipe Option |

Station Length (M) Comments

14+858 L t. 6.1 Outlet for F5-C

Undetermined Locations: 9.1 m

ltem # 603.179 450 mm Culvert pipe Option 11
Station Length (M)
14+954 14.0
15+496 15.2
15+714 20.7
15+826 219
16+073 14.0

Page 11 of 20



Chain Of Ponds
Project # STP-9691(00)X

Rte 27
CHIP
Construction Notes
ltem # 603.179 450 mm Culvert pipe Option 11
17+627 171
17+845 171
18+266 20.1
18+769 239
19+079 16.1
20+488 16.5
20+593 16.5
21+891 19.5
Undetermined Locations; 18.3 m
| tem # 603.1952 600 mm RCP ClassV
Station Length (M)
19+630 715
|tem # 603.199 600 mm Culvert Pipe Option I11
Station Length (M) Comments
18+552 5.5 Extension Rt.
18+552 1.2 Extension Lt.
19+370 22.6
19+979 18.9
19+986 17.7
20+770 16.4
22+226 16.4

Page 12 of 20



|tem # 603.199

Construction Notes

600 mm Culvert Pipe Option |11

Chain Of Ponds

Project # STP-9691(00)X
Rte 27

CHIP

Undetermined Locations: 18.3m

| tem # 603.209 750 mm Culvert Pipe Option I11
Station Length (M)
15+380 22.6
20+973 17.7
ltem # 603.219 900 mm Culvert Pipe Option 111
Station Length (M)
16+350 14.7 Install 150 mm below existing flow line
ltem # 603.37 1600 mm span 1075 mm rise Pipe Arch Option I11
Station Length (M)
18+174 16.5
ltem # 603.47 1524 mm RCP Class |V
Station Length (M)
14+834 29.3
|tem # 604.247 Catch Basin Type F5-C
Station Offset
14+858 45m Lt. Seeplans & cross-sections
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Construction Notes

Chain Of Ponds

Project # STP-9691(00)X
Rte 27

CHIP

|tem # 606.17 Guardrail Type 3b-Single Rail

Right Side Offset To Face(m) Length(m)
14+811-14+864 4.8 53.34
15+132-15+158 4.5 26.67
17+008-17+058 4.8 49.53
21+266-21+352 4.8 87.63

L eft side Offset To Face(m) Length(m)
14+816 -14+859 4.8 45.72
14+981-15+059 4.5 80.01
15+310-15+489 4.5 179.07
17+021-17+060 4.8 38.10
17+312-17+349 4.5 38.10
17+771-17+908 4.5 137.16
|tem # 606.17 Guardrail Type 3b-Single Rail

L eft side Offset To Face(m) Length(m)
18+551-18+629 4.5 80.01
18+771-18+799 4.5 30.48
18+911-19+110 4.5 198.12
19+210-19+299 4.5 91.44
19+520-20+049 4.5 529.59
21+302-21+349 4.8 49.53
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Chain Of Ponds

Project # STP-9691(00)X
Rte 27

CHIP

Construction Notes

ltem # 606.172 Guardrail Type3b-Single Rail (2.4M Post)

Station to Station Offset To Face(m) Length(m)
15+278-15+310 Lt 4.5 34.29
19+110-19+210 Lt 4.5 99.06
19+361-19+520 L t 4.5 160.02
19+581-19+689 Rt 4.8 110.49
|tem # 606.21 Guardrail Type 3b-4.5M (15ft) radius and less

21+357 Rt 3.81M

tem # 606.22 Guardrail Type 3b-4.5M (15ft) radius and more

21+357 Rt 3.81M

| tem # 606.265 Terminal End - Single Rail - Galvanized Stedl

21+357 Rt 1EA

tem # 606.35 Guardrail Delineator Post
L eft Side L eft Side L eft Side
14+805 15+489 17+760 18+799 21+292
14+816 15+500 17+771 18+810 21+303
14+859 17+010 17+909 18+900 21+348
14+870 17+021 174920 18+911 21+361
14+970 17+060 18+540 19+299
14+981 17+071 18+551 19+310
15+059 174301 18+629 19+350
15+070 174312 18+640 19+361
15+267 174349 18+760 20+049
15+278 17+360 18+771 20+060
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Construction Notes

Chain Of Ponds

Project # STP-9691(00)X

Rte 27
CHIP

Item # 606.35 Guardrail Delineator Post
Right Side Right Side Right Side
14+800 15+158 19+570 21+350
14+811 15+169 19+581 21+357
14+864 16+997 19+689
14+875 17+008 19+700
15+121 17+058 21+255
15+132 17+069 21+266
tem # 606.754 Widen Shoulder for Guardrail 350 Flared Terminal

|tem # 606.79

Station to Station

14+779-14+811 Rt
14+784-14+816 Lt
14+859-14+891 Lt
14+864-14+896 Rt
14+949-14+981 Lt
15+489-15+521 Lt
16+976-17+008 Rt
16+989-17+021 Lt
17+058-17+090 Rt
17+060-17+092 Lt
17+280-17+312 Lt
17+349-17+381 Lt
19+299-19+331 Lt
21+234-21+266 Rt
21+270-21+302 Lt
21+349-21+381 Lt

EA

PR RPRRRPRRPRPRRPRPRRRPRRRERER

Guardrail 350 Flared Terminal

Station to Station

14+800-14+811 Rt
14+805-14+816 L t
14+859-14+870 L t
14+864-14+875 Rt
14+970-14+981 Lt
15+059-15+070 Lt
15+121-15+132 Rt
15+158-15+169 Rt

EA

RPRRPRRRRRR
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|tem # 606.79

Chain Of Ponds

Proj ect # STP-9691(00)X

Construction Notes

Guardrail 350 Flared Terminal

Rte 27
CHIP

15+267-15+278 Lt
15+489-15+500 Lt
16+997-17+008 Rt
17+010-17+021 Lt
17+058-17+069 Rt
17+060-17+071 Lt
17+301-17+312 Lt
17+349-17+360 Lt
17+760-17+771 Lt
17+909-17+920 Lt
18+540-18+551 Lt
18+629-18+640 Lt
18+760-18+771 Lt
18+799-18+810 Lt
18+900-18+911 Lt
19+299-19+310 Lt
19+350-19+361 Lt
19+570-19+581 Rt
19+689-19+700 Rt
20+049-20+060 L t
21+255-21+266 Rt
21+292-21+303 Lt
21+349-21+360 Lt

RPRRPRRPRRPRRPRPRRPRPRPRRPRPRRRPRREPRPRRREPRRR

Item #609.31  BituminousCurb Type3 (mold 1 -100mm reveal)
Station to Station Offset (m) Length (m)
14+815 - 14+858 L t 4.8 43

Item # 609.311 Special Curb - Cape Cod Design

Station to Station Offset (m) Length (m)
16+100 - 16+180 Rt 5.1 80

18+080 - 18+127 Rt 5.1 47

18+180 - 18+230 Rt 5.1 50
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Chain Of Ponds

Proj ect # STP-9691(00)X
Rte 27

CHIP

Construction Notes

Item # 610.08 Plain Riprap

Riprap for downspoutsand pipeinlets& outletsis450 mm thick unless otherwise noted.
Someinletswill not require a pad as determined by the Resident. Width(m) x Length(m)
convention used.

Downspouts: See plan sheets. Estimated quantity in placeis 30 m®
PipeInletsOutlets. See plan sheetsand 603 itemsfor locations. Estimated quantity in place
is377 m>. Whereplansor cross-sections don’t specify a pad size, use the
sizeslisted below unless otherwise directed by the Resident.
375 mm pipes- 2x3 outlet, 2x2 inlet
450 mm pipes- 2x4 outlet, 2x3 inlet
600 mm pipes- 2x5 outlet, 2x3 inlet
750 mm pipes- 2.3x6.0 outlet, 2.3x3.5inlet
900 mm pipes- 2.7x7.0 outlet, 2.7x4.5 inlet
1524 mm RCP - 4.5x13.5 outlet, 4.5x9.0 inlet
1600 Sx 1075 R - 4.8x14.4 outlet, 4.8x9.6 inlet

Item #610.08 Plain Riprap (cont.)

Slope Blanket: Thickness of slope blanketswill be 450 mm. Install slope blanket without
placing erosion control geotextile (Item # 620.58) under neath. L ocations
widths and thickness ar e subject to change as directed by the Resident.
Install blanket from toe of slope to the elevation given below. Estimated
quantity is 2000 m>.

Station-Station Elevation(m)
19+415-19+530 Lt. 398
19+620-19+810 Lt. 398
19+810-19+890 Lt. 396
19+890-19+980 Lt. 393.5
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Chain Of Ponds

Proj ect # STP-9691(00)X
Rte 27

CHIP

Construction Notes

Item #610.08 Plain Riprap (cont.)

Miscellaneous: See plans and cross-sections for mor e detail.
Repair rip-rap sta. 17+030-17+042 Lt. Install astrip 2.5m x 12 m x 0.46 m.

Install the following boulder retaining walls:
Station 19+095-19+155 Rt.; 0.9m max. depth.
Station 19+255-19+285 Rt.; 0.9 m max. depth.
Station 19+385-19+415 L t.; 0.9 m max. depth.

Depth of the walls may be lessthan 0.9m, depending on the depth of ledge
encountered, if authorized by the Resident. See cross-sectionsfor walls at 19+095
and 19+255. See plans, cross-sections, and typical section for thewall at 19+385. No
non-woven geotextile (Item # 620.58) isto be placed underneath therip rap walls.

Iltem #610.16 Heavy Rip Rap

Lower portion of the boulder retaining wall at station 19+385 will be comprised of material
meeting the 703.28 specification. No non-woven geotextile (Item # 620.58) isto be placed
un3derneath therip rap wall. Seethetypical section for thiswall. Estimated quantity is 225
m°.

Item # 610.18 Stone Ditch Protection

Station - Station Width Comments
14+680-14+720 Rt. 1.3

15+000-15+060 Rt. 13

16+420-16+520 Rt. 13

19+370-19+540 Rt. 13

19+810-19+980 Rt. 13

19+800-19+920 16 m Rt. 1.0 slopediversion ditch
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Chain Of Ponds

Project # STP-9691(00)X
Rte 27

CHIP

Construction Notes

ltem # 619.1401 Erosion Control Mix

For permanent slope armor on slopes steeper than 1:2. Place at 100 mm depth unless
otherwise noted. Wher e the locations cor respond with those for rip rap slope blanket, place
erosion control mix on the remaining upper portion of the slope.

L eft Side

Station-Station

17+820-17+840

17+880-17+900

18+910-18+990

19+360-19+385

19+415-20+010

Right Side
Station-Station
17+650-17+780
17+890-17+930
18+870-18+920
18+970-19+000

19+590-19+730

19+860-19+920

Item # 635.10 Concrete Bin Type Retaining Wall, Closed Face

Station 19+170 to 19+226 Lt. Estimated quantity is118 m?.

Designated Fill Areas

Theinslopesat the following locations will befilled to a 3:1 slope (no flatter). Payment will be
considered incidental to the excavation items.

Station to Station M

17+375-17+392 Rt. 17
22+110 - 22+200 Rt. 90
21+230 - 21+380 L t. 150
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TDS 42

TDS 31/5000/40

Hathan Brook

CMP Y2

CMP 14/6/3

Project Stationing

Begin Project
22+530

22+840

23+905

24+630

26+337

29+439

29+472

30+033

30+977
End Project
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Chain Of Ponds/Coburn Gore
Project # STP-1021(500)X
Route 27

CHIP

Right

Hathan Brook

Chain Of Ponds/Coburn Gore
Town Line

Arnold Pond
Campground entrance



Chain of Ponds,Coburn Gore
Project No. STP-1021(500)X

SUPERELEVATIONS RTE 27
CHIP

LEFT STATION RIGHT

-3.0 22+480 -3.0 Begin Project 45 mph
-3.0 22+500 -1.0

-3.0 224520 +1.0

-3.0 224540 +3.0 224520 PC
i ! ! 1.02°LT
-3.0 224620 +3.0 22+647 PT
-3.0 22+640 +1.0

-3.0 22+660 -1.0

-3.0 22+680 -3.0

l l l normal
-3.0 22+960 -3.0

-0.4 22+980 -3.0

+2.2 23+000 -3.8

+4.7 23+020 -4.7 23+086 PC
i i ! 4.06°RT
+4.7 23+140 -4.7 23+164 PT
+2.8 23+160 -3.8

+0.9 23+180 -3.0

-1.0 23+200 -3.0

l l l very short tangent
-1.0 23+220 -3.0

+0.9 23+240 -3.0

+2.8 23+260 -3.8

+4.7 23+280 -4.7 23+262 PC
! | ! 4.36°RT
+4.7 23+400 -4.7 23+410 PT
+2.2 23+420 -3.8

-0.4 23+440 -3.0

-3.0 23+460 -3.0

l l l normal
-3.0 24+040 -3.0

-3.0 24+060 -0.1

-4.4 24+080 +2.8
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-4.4
-5.8

-5.8
-4.4
-3.0
-3.0

-3.0
-0.3
+2.4
+5.1

+5.1
+3.0
+0.8
-1.4
-3.6
-5.8

5.8
4.4
-3.0
-3.0

-3.0
-0.3
+2.4
+5.1

+5.1
+2.4
-0.3
-3.0

-3.0

SUPERELEVATIONS
24+080 +2.8
24+100 I5.8
2£f+360 +5.8
24+380 +2.8
24+400 -0.1
2f+420 -3.0
24+480 -lB.O
24+500 -3.0
24+520 -3.6
24+540 f 1
2£f+800 -5.1
24+820 -3.0
24+840 -0.8
24+860 +1.4
24+880 +3.6
24+900 +5.8
2l5+080 £5.8
25+100 +2.8
25+120 -0.1
2f+140 -3.0
25+300 l-3.0
25+320 -3.0
25+340 -4.0
25+360 5.1
iS+460 -l5. 1
25+480 -3.6
25+500 -3.0
15+520 -3.0
25+940 l-3.0
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Chain of Ponds,Coburn Gore
Project No. STP-1021(500)X
RTE 27

CHIP

24+077 PC
6.93°LT
24+375 PT

normal

24+531 PC
4.99°RT
24+821 PT

24+878 PC
6.93°LT
25+218 PT

normal

25+338 PC
5.46°RT
25+481 PT

normal



-3.0
-0.5
+1.9
+4.3

+4.3
+1.9
-0.5
-3.0

-3.0
-3.0
-4.5
-6.0

-6.0
-4.5
-3.0
-3.0

-3.0
-1.0
+1.0
+3.0

+3.0
+1.0
-1.0
-3.0
-3.0

+3.0
+6.0

+6.0

SUPERELEVATIONS
25+940 -3.0
25+960 -3.0
25+980 -3.6
2l6+000 l—4.3
264220 -4.3
264240 -3.6
26+260 -3.0
26+280 -3.0
i6+960 -l3.0
26+980
27+000 +3.0
27+020 +6.0
2l7+120 £6.0
27+140 +3.0
27+160
2I+180 l—B.O
27+360 -3.0
27+380 -3.0
27+400 -3.0
ZI+420 -3.0
27+760 -lS.O
27+780 -3.0
27+800 -3.0
27+820 -lS.O
2l7+860 -3.0
27+880 -3.0
27+900 -4.5
ZI+920 l—6.0
28+000 -6.0
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Chain of Ponds,Coburn Gore
Project No. STP-1021(500)X
RTE 27

CHIP

254978 PC
3.71°RT
25+235 PT

normal

26+998 PC
8.75°LT
27+148 PT

normal

27+403 PC
1.3°RT
27+740 PT

normal

27+910 PC
7.9°RT
28+024 PT



+6.0
+3.0

-3.0

-3.0
-3.0
-4.5
-6.0

-6.0
-4.5
-3.0
-3.0

-3.0

+3.0
+6.0

+6.0
+3.6
+1.2
-1.2
-3.6
-6.0

-6.0
-4.5
-3.0
-3.0

-3.0
-3.0
-4.4
-5.8

SUPERELEVATIONS
28+000 -6.0
28+020 -4.5
28+040 -3.0
2f+060 i3.0
28+240 -3.0
28+260
28+280 +3.0
28+300 16.0
2l8+360 +6.0
28+380 +3.0
28+400
28+420 -3.0
28+440 -lB.O
28+460 -3.0
28+480 -4.5
28+500 -6.0
2l8+600 +6.0
28+620 -3.6
28+640 -1.2
28+660 +1.2
28+680 +3.6
2f+700 16.0
28+800 +6.0
28+820 +3.0
28+840
2f+860 -f.O
29+060 -3.0
29+080 -0.1
29+100 +2.8
29+120 +5.8
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Chain of Ponds,Coburn Gore
Project No. STP-1021(500)X
RTE 27

28+024 PT CHIP

normal

28+291 PC
8.75°LT
28+374 PT

normal

28+488 PC
8.75°RT
28+622 PT

28+674 PC
8.75°LT
28+814 PT

normal

29+108 PC



-5.8

5.8
4.4
-3.0
-3.0

-3.0
-3.0
-4.2
-5.5

-5.5
-4.2
-3.0
-3.0

-3.0
-0.5
+2.0
+4.4

+4.4
+2.0
+0.5
-3.0

-3.0
-3.0

SUPERELEVATIONS
29+120 +5.8
204240 +5.8
29+260 +2.8
29+280 -0.1
29+300 -3.0
29+560 -3.0
29+580 -0.2
29+600 +2.6
20+620 +5.5
29+800 +5.5
20+820 +2.6
20+840 -0.2
29+860 -3.0
30+440 -3.0
30+460 -3.0
30+480 -3.7
30+500 -4.4
30+800 -4.4
30+820 -3.7
30+840 -3.0
30+860 -3.0
31+040 -3.0
31+060 -3.0

END 10215.00
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Chain of Ponds,Coburn Gore
Project No. STP-1021(500)X

29+108 PC
7.3°LT
29+247 PT

normal

29+600 PC
6.0°LT
29+812 PT

normal

30+492 PC
5.6°RT
30+857 PT

normal

RTE 27
CHIP

35 mph



Chain Of Ponds/Coburn Gore
Project # STP-1021(500)X

Route 27
CHIP
Construction Notes
ltem #201.11 Clearing
Refer to plan sheetsfor clearing limit lines. Item total is0.69 HA.
| tem # 202.203 Pavement Butt Joints
Station Comments
14+040 Begin Project
30+653-30+702 L t. Paved entrance
30+710 -30+804 Rt. Pepin’s Storeent.
30+947 Rt. Paved drive
30+886 -30+947 Lt. Border station
30+900 - 30+930 Existingisland
30+977 End Project
Item total is 407 m?.
| tem # 203.2001 Common Excavation - Plan Quantity
Construction Areas
Station to Station M3 Comments
24+060 - 24+380 2609 Const. Area#5
26+980 - 27+140 1318 Const. Area# 6
28+060 - 28+800 7980 Const. Area#7
29+440 - 30+380 1341 Const. Area#8

Page 1 of 15



Chain Of Ponds/Coburn Gore
Project # STP-1021(500)X

Route 27
CHIP
Construction Notes
|tem # 203.2001 Common Excavation - Plan Quantity
Non-number ed construction areas with cross-sections provided.
Station to Station M3 Comments
28+800 - 29+240 4
30+380 - 30+860 98 Coburn Gore

Additional quantity of excavation of outside of what is shown on cross-sections, i.e. for
removal of the existing pavement after are-location of centerline.

Station to Station M3 Comments
24+150 -24+230 L t. 40
27+060 - 27+110 Rt. 26

Additional quantities accounting for excavation of reclaimed pavement material whereit is
required asthetop 150 mm of gravel.

Station to Station M3 Comments
29+240 - 29+360 123
29+570 - 29+980 420

Additional excavation is needed for certain portions of the reclaim/re-grade treatment
areasto correct the cross-slope. I n the following ar eas, both mainline and shoulderswill be
excavated to allow for 150 mm of recycled pavement at therequired cross-slope.

Station to Station M3
22+780 - 22+870 L t. 108
25+630 - 25+770 L t. 197
27+180 - 27+340 Rt. 201
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Construction Notes

[tem # 203.2001 Common Excavation - Plan Quantity

Chain Of Ponds/Coburn Gore
Project # STP-1021(500)X
Route 27

CHIP

One per cent of earth excavation is assumed to be boulders> 2 m® and is subtracted from
the total quantity and added to Rock Excavation. See Item 203.21 and General Note # 38.

ltem # 203.21 Rock Excavation

Station to Station M3 Comments
28+060 - 28+800 33 Const. Area#7
29+440 - 30+380 613 Const. Area#8
Boulders 2 m® or larger 134*

*Added as 1% of all earth excavation calculated.

Item # 203.24 Common Borrow

Surplus Excavation:

Common Excavation (earth) - 13350 m®
Rock Excavation - 646 m®

New Ditch - 9148 m®

Deductions:

Grubbing - 420 m®
10% Shrinkage (earth) - 2250 m*

Excavation Available For Fill - 20474 m®
Fill Requirements- 15390 m®

Estimated Surplus Total - 5084 m®
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Chain Of Ponds/Coburn Gore
Project # STP-1021(500)X

Route 27
CHIP
Construction Notes
Item # 204.41 Rehabilitation Of Existing Shoulder (Plan Quantity)
Station to Station M?2 Comments
30+860 - 30+977 Rt. 246 Curb Section
[tem # 206.07 Structur al Rock Excavation - Drainage & Minor Structures
Station to Station M3 Comments
30+530 - 30+760 162 Closed drainage

ltem #211.20 Inslope Excavation
ltem #211.30 Ditch Excavation
ltem #211.40 New Ditch Excavation

Left Lane

Station to Station Inslope X Ditch X New Ditch X
22+530 - 23+440 910
23+440 - 23+520 80

23+520 - 23+795 275
23+820 - 23+840 20

23+840 - 24+060 220
24+380 - 24+580 200

24+640 - 24+675 35
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Chain Of Ponds/Coburn Gore
Project # STP-1021(500)X

Route 27
CHIP
Construction Notes
ltem #211.20 Insope Excavation
Item #211.30 Ditch Excavation
Item #211.40 New Ditch Excavation
Left Lane
Station to Station Inslope X Ditch X New Ditch X
24+755 - 24+900 145 Seecomment 1 below
24+910 - 24+935 25
24+935 - 24+980 45
24+980 - 25+425 445
25+480 - 25+525 45
25+525 - 25+605 80
25+605 - 25+770 165
25+770 - 25+845 75
25+845 - 25+865 20
26+092 30 Seecomment 2 below.
26+140 - 26+200 60
26+200 - 26+900 700
27+140 - 27+282 142
27+282 - 27+300 18
27+300 - 27+560 260
27+560 - 27+610 50

1: Construct berm from station 24+900 to 24+960 with excavation material @ 7m Lt.
2. Excavate outlet ditch to 30 m Lt. of centerline.
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Chain Of Ponds/Coburn Gore
Project # STP-1021(500)X
Route 27

CHIP

Construction Notes

ltem #211.20 Insope Excavation
Iltem #211.30 Ditch Excavation
ltem #211.40 New Ditch Excavation

Left Lane

Station to Station Inslope X Ditch X New Ditch X
27+610- 274773 163
27+773 - 27+802 29

27+802 - 27+920 118
29+140 - 29+205 65
29+420 - 29+440 20

ltem #211.20 Inslope Excavation
ltem #211.30 Ditch Excavation
Iltem #211.40 New Ditch Excavation

Right L ane

Station to Station Inslope X Ditch X New Ditch X
22+530 - 23+420 890
23+500 - 24+010 510
24+510 - 24+545 35
24+777 - 25+050 273

25+075 - 25+450 375
25+500 - 25+520 20
25+559 - 25+720 161
25+720 - 25+760 40
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Chain Of Ponds/Coburn Gore
Project # STP-1021(500)X

Route 27
CHIP
Construction Notes
ltem #211.20 Inslope Excavation
Item #211.30 Ditch Excavation
Item #211.40 New Ditch Excavation
Right L ane
Station to Station Inslope X Ditch X New Ditch X
25+760 - 26+116 356
26+157 - 26+697 540
26+850 - 26+917 67
26+944 - 26+980 36
27+140 - 27+176 36
27+190 - 274570 380
27+570 - 27+590 20
27+590 - 27+980 390
27+986 - 28+060 74
29+249 - 29+274 25
29+274 - 29+331 S/
|tem # 304.104 Adgaregate Subbase Course - Gravel (Plan Quantity)
Construction Areas
Station to Station M3 Comments
24+060 - 24+380 1552 Const. Area#5
26+980 - 27+140 591 Const. Area#6
28+060 - 28+800 4766 Const. Area#7
29+440 - 30+380 4354 Const. Area#8
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Chain Of Ponds/Coburn Gore
Project # STP-1021(500)X

Route 27
CHIP
Construction Notes
|tem # 304.104 Adgaregate Subbase Course - Gravel (Plan Quantity)
Non-number ed construction areas with cross-sections provided.
Station to Station M3 Comments
28+800 - 29+240 3870
29+240 - 29+440 718
30+380 - 30+860 158 Coburn Gore

Replacement of recycled pavement material in reclaim/re-grade treatment areaswhere
excavation was needed to correct the cross-slope. Total is 246 m® for the stations below.

Station to Station
22+780 - 22+870 Lt.
25+630 - 25+770 Lt.

27+180 - 27+340 Rt.

Item # 309.36 Full Depth Recycled Pavement With Foamed Asphalt (6" Depth)

The areato befoam treated includes mainline and the normal 0.9 m shoulders. No foamed
asphalt treatment of material isrequired beyond 4.2 m Lt. & Rt. of centerline. Two
different mix designswill be used depending on the material treated.

Station to Station Material Treated
22+530-28+060 recycled pavement
28+060-29+440 granular material
29+440-30+860 recycled pavement

ltem #411.09 Untreated Agagregate Surface Cour se

Thisitem will beused for cross-slope correction material only, asauthorized by the
Resident.
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Chain Of Ponds/Coburn Gore
Project # STP-1021(500)X
Route 27

CHIP

Construction Notes

Item # 411.10 Untr eated Aggr egate Surface Course- Truck Measure

Thisitem will be used for drivesand entrancesonly.

Item # 603.16 375 mm Culvert pipe Option |

Drives/Entrances:

Station M

24+350 Rt. 212
27+983 Rt. 9.15
29+269 Rt. 9.15
29+471 Lt. 13.95
30+010 Lt. 9.15

Closed Drainage:

Station to Station M

30+572-30+699 Rt. 127
30+700-30+803 Rt. 103
30+804-30+890 Rt. 86

Undetermined Locations: 18.3m
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Construction Notes

Item # 603.17 450 mm Culvert pipe Option |

Chain Of Ponds/Coburn Gore
Project # STP-1021(500)X

Route 27
CHIP

Drives/Entrances:
Station
22+984 Rt.
25+342 Lt.
25+865 L t.
26+677 Lt.

Closed Drainage:
Station
30+411-30+468 Rt.
30+469-30+572 Rt.

Undetermined Locations: 18.3m

9.1

9.1

9.1

16.5

57

102

Item # 603.179 450 mm Culvert Pipe Option |11

Station
24+235

26+680

26+928

27+280

28+040

28+558

28+710

29+863

M
16.5

158
23.8
14.6
16.9
18.9
18.9

14.6
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Chain Of Ponds/Coburn Gore
Project # STP-1021(500)X
Route 27

CHIP

Construction Notes

Item # 603.179 450 mm Culvert Pipe Option |11

Station M
30+407 15.8
Undeter mined L ocations: 18.3

Item # 603.45 1219 mm RCP Class |V

Station M
29+328 (twin) 29.74

Item # 604.092 Catch Basin Type B1-C

Station EA
30+469 Rt. 1
30+572Rt. 1
30+700 Rt. 1
30+804 Rt. 1
30+890 Rt. 1

See plan sheetsand cross-sectionsfor offset & elevations.

|tem # 606.17 Guardrail Type 3b-Single Rail

Station to Station Offset To Face (m) Length (m)
24+583-24+629 Lt 4.8 45.72
24+607-24+764 Rt 4.8 60.96
26+907-26+967 Lt 4.5 156.21
29+801-29+969 Lt 4.5 167.64
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Chain Of Ponds/Coburn Gore
Project # STP-1021(500)X
Route 27

CHIP

Construction Notes

[tem # 606.21 Guardrail Type 3b-4.5M (15 ft) radius and less

24+600 Rt  3.81M

Item # 606.22 Guardrail Type 3b-4.5M (15 ft) radius and more

24+600 Rt  3.81M

| tem # 606.265 Terminal End-Single Rail-Galvanized Steel
24+600 Rt
tem # 606.35 Guardrail Delineator Post
24+572 Lt 24+629 Lt 26+891 Lt 29+970 Lt
24+583 Lt 24+640 Lt 26+902 Lt 29+969 Lt
244595 Rt 24+764 Rt 26+967 Lt 29+980 Lt
24+600 Rt 24+775 Rt 26+978 Lt 29+801 Lt
|tem # 606.754 Widen Shoulder for Guardrail 350 Flared Terminal
Station to Station EA
24+551-24+583 Lt 1
24+629-24+661 Lt 1
24+754-24+786 Rt 1
26+870-26+902 Lt 1
26+967-26+999 L t 1
29+769-29+801 Lt 1
29+969-30+001 L t 1
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Chain Of Ponds/Coburn Gore
Project # STP-1021(500)X
Route 27

CHIP

Construction Notes

tem # 606.79 Guardrail 350 Flared Terminal

Station to Station EA

24+572-24+583 Lt
24+629-24+640 Lt
24+764-24+775 Rt
26+891-26+902 Lt
26+967-26+978 Lt
29+790-29+801 L t
29+969-29+980 L t

PR RRRERRR

Item #609.31 BituminousCurb Type3 (mold 1 -100mm reveal)

Station to Station M Comments
30+438-30+457 Rt. 18.5

30+465-30+497 Rt. 324

30+505-30+514 Rt. 8.1

30+522-30+562 Rt. 39.3

30+570-30+683 Rt. 110.8

30+697-30+710 Rt. 239 Island
30+740-30+780 Rt. 79.5 Island
30+803-30+839 Rt. 35.7

30+847-30+880 Rt. 32.8

30+888-30+943 Rt. 55.1

30+951-30+964 Rt. 131

Offset to the face of curb is5.1 m, with the exception of the island (see plans).
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Chain Of Ponds/Coburn Gore
Project # STP-1021(500)X
Route 27

CHIP

Construction Notes

Item # 610.08 Plain Riprap

Riprap for downspouts and pipeinlets & outletsis450 mm thick unless otherwise
noted. Someinletswill not require a pad as determined by the Resident. Width(m) x
L ength(m) convention used.
Downspouts: Seeplan sheets. Estimated quantity in placeis 30 m®
PipeInlets/Outlets: See plan sheetsand 603 itemsfor locations. Estimated quantity in place
is331 m®. Whereplansor cross-sections do not specify a pad size, the
pad sizeslisted below areto be used, unless otherwise directed by the
Resident.
375 mm pipes- 2x3 outlet, 2x2 inlet
450 mm pipes- 2x4 outlet, 2x3 inlet
1219 mm RCP (twin) 10x15 outlet, 10x15 inlet

Item # 610.18 Stone Ditch Protection

Station - Station Width Comments
28+100-28+260 Lt. & Rt. 1.3

28+370-28+460 Rt. 13

ltem # 620.54 Stabilization Geotextile

To beplaced over subgrade as shown on the cross-sections from station 28+820 to station
29+100. Estimated quantity is 3360 m?.
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Designated Fill Areas

Construction Notes

Chain Of Ponds/Coburn Gore
Project # STP-1021(500)X
Route 27

CHIP

Theinslopesat thefollowing locationswill befilled to a 3:1 slope(no flatter). Payment will
be considered incidental to the excavation items.

Station to Station

24+675 - 24+755 L t.

24+480 - 25+425 L t.

26+110 - 26+140 L t.

26+910 - 26+980 L t.

27+920 - 28+040 L t.

24+040 - 24+090 Rt.

24+380 - 24+595 Rt.

25+450 - 25+490 Rt.

26+070 - 26+116 Rt.

26+931 - 26+944 Rt.

M
80
55
30
70
120
50
215
40
46

13
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10.

11

12.

13.

Chain Of Ponds, Coburn Gore
Project No. STP-9691(00)X
Project No. STP-1021(500)X
Rte27, CHIP

GENERAL NOTES

All joints between existing and proposed hot bituminous pavement shall be butted.
Payment shall be made under Item 202.203 Pavement Butt Joint.

Construct Butt Joints at all paved drives and entrances as directed by the Resident.

Where deemed necessary by the Resident, winter sand shall be removed from the edges
of shoulders and placed in designated areas or disposed of. Payment will be made under
the appropriate contract items.

All indope and ditches in cut areas shall be regraded to 3:1, or flatter, unless otherwise
specified in cross-sections, or as directed by the Resident.

The Contractor shall place suitable existing material, or other material acceptable to the
Resident, on all pavement edges to allow no greater than a 40 mm [1 %2 in] drop-off and
be graded to 3:1 or flatter. Payment will be incidental to the contract.

Any damage to the slopes caused by the Contractor’ s equipment, personnel, or operation
shall be repaired to the satisfaction of the Resident. All work, equipment and materials
required to make repairs shall be at the Contractor’ s expense.

A one meter [3 ft] paved lip shall be placed at al gravel entrances, except woods and field
entrances, unless otherwise directed by the Resident.

Iltem # 411.09 Untreated Aggregate Surface Course shall be used as material for cross-
slope correction or in drives/entrances as authorized by the Resident.

Item # 411.10, Untreated Aggregate Surface Course, Truck Measure, may also meet the
gradation requirements of item # 204.20, Add Shoulder Aggregate.

Any necessary cleaning of existing pavement or foamed asphalt treated areas prior to
paving shall be incidenta to the related paving items.

All existing paved shoulders and widenings will be resurfaced as directed by the
Resident.

When super elevation exceeds the slope of the low side shoulder, the shoulder will have
same slope as traveled way.

No existing drainage shall be abandoned, removed or plugged without prior approval of
the Resident.
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14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

Chain Of Ponds, Coburn Gore
Project No. STP-9691(00)X
Project No. STP-1021(500)X
Rte27, CHIP

GENERAL NOTES

The following shall be incidental to the 603 item(s):
Any cutting of existing culverts and or connectors necessary to install new culvert
replacements or extensions
All pipe excavation including any cutting and removal of pavement
All ditching at pipe ends
Furnishing, placing, grading, and compacting of any new gravel and/or fill material
including Granular Borrow used under pipes and for temporary detours to
maintain traffic during pipe installation (excavation is also incidental).
Granular Borrow under the pipe shall meet the requirements for Underwater
Backfill
All work necessary to connect to existing pipes
Flow lines may be changed by 0.5M [1.5 ft]
Any necessary clearing of brush and small trees at culvert ends

All connections for closed drainage system pipes to roadway culverts, cellar drains,
artesian well outlets, and any other conduit will be considered incidental to the 603 and
604 items.

Two guardrail delineator posts will be installed at the leading end and two at the trailing
end of each run of guardrail. One delineator post will aso be installed at each underdrain
outlet.

Guardrail 350 Flared Terminals shall be installed concurrently with the placement of each
section of beam rail.

All existing cable guardrail shall be removed and become the property of the Contractor.
Removal and disposal shall be considered incidental to the guardrail items.

Holes created by Guardrail removal will be filled and compacted with approved materials
asdirected by the Resident. Payment will be considered incidental to the guardrail items.

Beam guardrail which is removed and not reused on the project becomes property of the
State and shall be delivered to MDOT Dallas Maintenance Camp . Removal, delivery,
dismantling, and stacking shal be incidental to the guardrail items.

Backing up bituminous curb isincidental to the curb items.

Trim all tree branches to 6 m [20 ft] above pavement. Payment shall be incidental to the
contract.

“Undetermined Locations’ shall be determined by the Resident.
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24,

25.

26.

27.

28.

29.

3L

32.

Chain Of Ponds, Coburn Gore
Project No. STP-9691(00)X
Project No. STP-1021(500)X
Rte27, CHIP

GENERAL NOTES

Stations referenced are approximate.

Grind a transition taper around the existing island at the U.S. INS / Customs station as
directed by the Resident. Payment will be made under Item No. 202.203, Pavement Butt
Joints.

All work shall be done in accordance with the Maine Department of Transportation’s
Best Management Practices for Erosion Control & Sediment Control, January, 2000.

Any wintered pavement will require temporary markings of paint. Both yellow centerline
and white edge lines will be required and will be considered part of item # 627.76
Temporary Pavement Marking Lines, White or Y ellow.

The Resident shall be given a one week notice prior to any painting of temporary
pavement marking lines to alow the Department’s Traffic Engineer to evaluate the
striping pattern.

MDOT will final stripe the project.

Foamed asphalt treatment of reclaim material or gravel will include only travel-way and
norma width shoulders (0.9 m). All fine grading of the travel-way and shoulders,
including fine grading of any shoulders wider than 0.9 m, will be considered incidental to
Item #309.30.

Water truck when used in areas where compaction is paid for with the use of rental items
(Roller) will be paid as Item # 631.172 Large Truck (Including Operator). Water
application equipment will conform to section 637.03 of the Standard Specification.

Item #304.103 shall be used as material for drives and entrances where the required depth
of material exceeds 100 mm and only where authorized by the Resident.

Any work done in the vicinity of the border crossing station will be coordinated with
border station personnel at least 48 hoursprior to the activity.

Any work zone signing placed on the Canadian side of the border will conform to
standards used by the Ministere des Transports in Quebec. Additional information is
available upon request. Payment will be made under the appropriate contract items.

Any surplus excavation produced as a result of work on Project No. STP-1021(500)X will
be used to supplement fill needed on Project No. STP-9691(00)X. The contractor shall
plan hiswork to utilize all surplus excavation from both projects prior to placing common
borrow material under item #203.24.
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36.

37.

39.

4]1.

42.

44,

Chain Of Ponds, Coburn Gore
Project No. STP-9691(00)X
Project No. STP-1021(500)X
Rte27, CHIP

GENERAL NOTES

All waste material not used on the project shall be disposed of off the project in waste
areas approved by the Resident.

All Common Excavation (203.2001), and Gravel (304.104), will be pad PLAN
QUANTITY. The contractor is responsible to verify the quantities and adjust his bid
accordingly. All computation methods and quantities used for the Engineers Estimate are
available by contacting the Division # 7 Project Manager.

The Plan Quantity amount for Common Excavation (203.2001) will be adjusted according
to the measured amount of Rock Excavation (203.21).

The Construction Notes do not include all of the work shown on the plans and cross
sections.

Existing culverts will be cleaned as directed by the Resident under the appropriate Pay
Items.

Prior to removing, reclaming, or overlaying pavement, the existing roadway will be
inspected for possible subsurface boulders and removed as directed by the Resident and
will be paid with the appropriate equipment rental items. Backfill will be with materia
consistent with surrounding material up to subgrade. Aggregate subbase gravel will be
placed and compacted from subgrade to finish grade. All materials required to backfill any
holes after the removal of boulders will not be paid for directly, but will be considered
incidental to the equipment rental items.

In Reclam/Variable Gravel areas where no finish centerline grade is given, the finish
centerline grade will be established by the Resident. The contractor is responsible for all
required layout.

No separate payment for Superintendent or Foreman will be made for the supervision of
equipment being paid under appropriate rental items.

All end treatments shown as MEL Ts on the plans will be Guardrail 350 Flared terminals.
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GENERAL DECI SI ON ME0O20009 12/20/02 ME9
General Decision Number ME020009

Super seded General Decision No. ME010009
State: Maine

Construction Type:

HI GHWAY

County(ies):

AROOSTOOK KNOX SAGADAHOC
FRANKLI N L1 NCOLN SOVERSET
HANCOCK OXFORD WALDO
KENNEBEC Pl SCATAQUI S YORK

HI GHWAY CONSTRUCTI ON PRQIECTS excl udi ng maj or bridging (for
exanpl e: bascul e, suspension and spandrel arch bridges; those
bridgi ng waters presently navigating or to be navi gatable; and
those involving marine construction in any degree); tunnels,
buil ding structures in rest area projects and railroad
construction.

Modi fi cati on Number Publi cation Date
0 03/ 01/ 2002
1 12/ 20/ 2002

COUNTY(i es):
AROOSTOOK KNOX SAGADAHOC

FRANKLI N LI NCOLN SOVERSET

HANCOCK OXFORD WAL DO

KENNEBEC Pl SCATAQUI S YORK

* ENG 0004V 04/01/ 2002

Rat es Fri nges
POVER EQUI PMENT OPERATORS
Pavers 16. 11 5.50
Rol I ers 16. 11 5.50
SUME4024A 10/ 24/ 2000
Rat es Fri nges

CARPENTERS 11. 60 1.51
| RONWWORKERS

Structural 12.03 1.58
LABORERS

Drillers 10. 00 2.50
Fl aggers 6. 00

Guardrail Installers 7.92

Landscape 7.87 .16
Li ne Stripper 8. 69 .23
Pi pel ayers 9.21 2.31
Raker s 9. 00 1.51
Sign Erectors 10. 00

Unskil |l ed 8. 66 1.38
Wheel man 8.50 .43

POVNER EQUI PMENT OPERATORS

http://davisbacon.ntis.gov/search/current/me9.dvb 4/14/2003



Backhoes 11. 87 2.05
Bul | dozers 12. 33 2.88
Cr anes 14. 06 1.75
Excavat or s 12. 38 2.48
G ader s 13. 06 3.73
Loaders 11.41 2.87
Mechani cs 13. 18 2. 57
TRUCK DRI VERS
Dunp 9. 35 3.10
Tri axle 8.70 1.18
Two axl e 8. 56 2.19

WELDERS - Receive rate prescribed for craft perform ng operation
to which welding is incidental

Unlisted classifications needed for work not included within
the scope of the classifications listed nay be added after
award only as provided in the | abor standards contract cl auses
(29 CFR 5.5(a)(1)(ii)).

In the listing above, the "SU" designation nmeans that rates
listed under that identifier do not reflect collectively

bar gai ned wage and fringe benefit rates. Oher designations

i ndi cat e uni ons whose rates have been deternmined to be
prevailing.

WAGE DETERM NATI ON APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determ nation

* a survey underlying a wage deternination

a Wage and Hour Division letter setting forth a

position on a wage determ nation matter

* a conformance (additional classification and rate)
ruling

*

On survey related matters, initial contact, including requests
for summari es of surveys, should be with the Wage and Hour

Regi onal O fice for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davi s- Bacon survey program |If the response fromthis initia
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

Wth regard to any other matter not yet ripe for the fornmal

process described here, initial contact should be with the Branch

of Constructi on Wage Determ nations. Wite to:

Branch of Construction Wage Determ nations
Wage and Hour Division

U S. Departnent of Labor

200 Constitution Avenue, N. W

Washi ngton, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an

http://davisbacon.ntis.gov/search/current/me9.dvb
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interested party (those affected by the action) can request
review and reconsideration fromthe Wage and Hour Adm ni strator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:

Wage and Hour Adm nistrator
U. S. Departnment of Labor

200 Constitution Avenue, N W
Washi ngton, D. C. 20210

The request should be acconpanied by a full statenent of the

interested party's position and by any information (wage paynent
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3.) If the decision of the Adm nistrator is not favorable, an
interested party may appeal directly to the Adm nistrative Review
Board (formerly the Wage Appeals Board). Wite to:

Adm ni strati ve Revi ew Board

U. S. Department of Labor

200 Constitution Avenue, N. W
Washi ngton, D. C. 20210

4.) Al decisions by the Adm nistrative Review Board are final
END OF GENERAL DECI SI ON

http://davisbacon.ntis.gov/search/current/me9.dvb 4/14/2003
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Project No. STP-9691(00)X &
STP-1021(500)X

SPECIAL PROVISION
CONSTRUCTION AREA

A Construction Area located in the Townships of Chain of Ponds and Coburn Gor e has been established by the
Maine Department of Transportation in accordance with provisions of Title 29, Section 1703, Maine Revised Statutes
Annotated.

The section of highway under construction in Franklin County, Project STP-9691(00)X islocated on Route
27, beginning 11.91 KM ( 7.40 M) south of the Chain of Ponds/Coburn Gore town line and extending northerly
8.1 KM (5.03 MI). Project STP-1021(500)X is located on Route 27, beginning 3.81 KM (2.37 MI) south of the Chain
of Ponds/Coburn Gore town line and extending northwesterly 8.45 KM (5.25 MI) to the Canadian Border.

The State Department of Transportation or the State’ s Engineer may issue permits for stated periods of time for
moving construction equipment without loads, low-bed trailers with overloads, over-height, over-width or over-
length equipment or materials over all State maintained sections described in the “Construction Area” above and in
addition may issue permits for stated periods of time for moving overweight vehicles and loads over the section
described in (a) above. The right to revoke such a permit at any timeis reserved by the State Department of
Transportation and the issuance of such permits shall be subject to any Special Provisions or Supplemental
Specifications written for this project.

A Temporary Permit for each move may be issued by the State Department of Transportation or the State' s Engineer
for moving Contractor’ s construction equipment used on the project which exceeds the legal limits (shovels,
bulldozers, etc.) to sources of construction material over highways maintained by the State reasonably within the area
of the project.

The Municipal Officers (County Commissioners) for the Townships of Chain of Ponds and Coburn Gor e agreed
that a permit will be issued to the Contractor for the purpose of hauling loads in excess of the limits as specified in
Title 29, Maine Revised Statues Annotated, on the town ways as described in the “ Construction Ared’ and that single
move permits will be issued for moving Contractor’ s construction equipment used on the project which exceeds the
legal limits (shovels, bulldozers, etc.) to sources of construction material over town ways reasonably within the area
of the project.

In the event it is necessary to transport gravel, borrow, or other construction material in legally registered vehicles
carrying legal loads over town ways, a Contractor’s Bond of not more than Nine Thousand ($9,000.00) per kilometer
of traveled length may be required by the town, the exact amount of said bond to be determined prior to use of any
town way.

The maximum speed limits for trucks on any town way will be forty (40) km per hour [25 mph], unless a higher legal
limit is specifically agreed upon in writing by the Municipal Officers concerned.



February 7, 1996
Supersedes
May 8, 1995

SPECIAL PROVISION
CONSTRUCTION AREA

Title 29A, M.R.SA., Subsection 2383. Overlimit movement permits

1

Overlimit movement permits issued by State. The Secretary of State, acting under guidelines
and advice of the Commissioner of Transportation, may gant permits to move non-divisible
objects having a length, width, height or weight greater than specified in this Title over a way
or bridge maintained by the Department of Transportation.

Permit Fee. The Secretary of State, with the advice of the Commissioner of Transportation,
may set the fee for these permits, a not less than $3, nor more than $15, based on weight,
height, length and width.

County and municipal permits. A permit may be granted, for a reasonable fee, by county
commissioners or municipal officers for travel over a way or bridge maintained by that county
or municipality.

Permits for weight. A vehicle granted a permit for excess weight must first be registered for
the maximum gross vehicle weight allowed for that vehicle.

Special mobile equipment. The Secretary of State may grant a permit, for no more than one
year, to move pneumatic-tire equipment under its own power, including Class A and Class B
special mobile equipment, over ways and bridges maintained by the Department of
Transportation. The fee for that permit is $15 for each 30-day period.

Scope of permit. A permit is limited to the particular vehicle or object to be moved and
particular ways and bridges.

Construction permits. A permit for a stated period of time may be issued for loads and
equipment employed on public way construction projects, United States Government projects
or construction of private ways, when within construction areas established by the Department
of Transportation. The Permit:

A. Must be procured from the municipal officers for a construction area within that
municipality;
B. May require the Contractor to be responsible for damage to ways used in the
construction areas and ma provide for:
(1) Withholding by the agency contraction the work of final payment under contract;
or
(2) The furnishing of a bond by the Contractor to guarantee suitable repair or payment
damages.
C. May be granted by the Department of Transportation or by the state engineer in charge
of the construction contract; and
D. For construction areas, carries no fee and does not come within the scope of this
section.

Gross vehicle weight permits. The following may grant permits to operate a vehicle having a
gross vehicle weight exceeding the prescribed limit:
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10.

February 7, 1996
Supersedes
May 8, 1995

A. The Secretary of State, with the consent of the Department of Transportation, for state
and state aid highways and bridges within city or compact village limits;

B. Municipa officers, for al other ways and bridges within that city and compact village
limits; and

C. The county commissioners, for county roads and bridges located in unorganized territory.

PFilot vehicles and state police escorts. Pilot vehicles required by a permit must be equipped
with warning lights and signs as required by the Secretary of State with the advice of the
Department of Transportation.

Warning lights may only be operated and lettering on the signs may only be visible on a pilot
vehicle whileiit is escorting on a public way a vehicle with a permit.

The Secretary of State shall require a State Police escort for a single vehicle or a combination
of vehicles of 125 feet or more in length or 16 feet or more in width. The Secretary of State,
with the advice of the Commissioner of Transportation, may require vehicles of lesser
dimensions to be escorted by the State Police.

The Bureau of State Police shall establish afee for State Police escorts.
All fees collected must be used to defray the cost of services provided.

With the advice of the Commissioner of Transportation and the Chief of the State Police, the
Secretary of State shall establish rules for the operation for the operation of pilot vehicles.

Taxes paid. A permit for a mobile home may not be granted unless the applicant provides
reasonable assurance that all property taxes, sewage disposal charges and drain and sewer
assessments applicable to the mobile home, including those for the current tax year, have been
paid or that the mobile home is exempt from those taxes.

1993, c. 683, § S-2, eff. January 1, 1995.

Historical and Statutory Notes

Derivation:

Laws 1977, c. 73, § 5.

Laws 1981, c. 413.
R.S. 1954, c. 22§98 Laws 1985, c. 225, 8§ 1
Laws 1955, c. 389 Laws 1987. c. 52.
Laws 1967, c. 3. Laws 1987, 781, § 3.
Laws 1971, c. 593, § 22. Laws 1989, c. 866, § B-13.
Laws 1973, c. 213. Laws 1991, c. 388, § 8.
Laws 1975, c. 130, § Laws 1993, c. 683, § A-1.
Laws 1975, c. 319, § 2 . Former 29 M.R.S.A. § 2382.

Cross Reference
Collection by Secretary of State, See 29-A
M.R.SA. §154.
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2/13/03
Supersedes 2/12/03

SPECIAL PROVISION
CORRECTIONS, ADDITIONS AND REVISIONS

Standard Specifications - Revision of December 2002

SECTION 101
CONTRACT INTERPRETATION

101.2 Definitions - Closeout Documentation

Replace the sentence “A letter stating the amount..... DBE goals.” with “DBE Goal
Attainment Verification Form”

SECTION 102
DELIVERY OF BIDS

(Location and Time)

102.7.1 Location and Time

Add the following sentence “As a minimum, the Bidder will submit a Bid Package
consisting of the Notice to Contractors, the completed Acknowledgement of Bid
Amendments & Submission of Bid Bond Validation Number form, the completed
Schedule of Items, 2 copies of the completed Agreement, Offer, & Award form, a Bid
Bond or Bid Guarantee, and any other Certifications or Bid Requirements listed in the
Bid Book.”

SECTION 106
QUALITY

106.6 Acceptance Add the following to paragraph 1 of A: “This includes Sections 401 -
Hot Mix Asphalt, 402 - Pavement Smoothness, and 502 - Structural Concrete - Method
A - Air Content.”

Add the following to the beginning of paragraph 3 of A: “For pay factors based on
Quality Level Analysis, and”

SECTION 107
TIME

107.3.1 General Add the following: “If a Holiday occurs on a Sunday, the following
Monday shall be considered a Holiday. Sunday or Holiday work must be approved by
the Department, except that the Contractor may work on Martin Luther King Day,
President’s Day, Patriot’s Day, the Friday after Thanksgiving, and Columbus Day
without the Department’s approval.”
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2/13/03
Supersedes 2/12/03

SECTION 402
PAVEMENT SMOOTHNESS

Add the following:

€402.02 Lot Size Lot size for smoothness will be 1000 lane-meters [3000 lane-feet]. A
sublot will consist of 20 lane-meters [50 lane-feet]. Partial lots will be included in the
previous lot if less than one-half the size of a normal lot. If greater than one-half the
normal lot size, it will be tested as a separate lot.”

SECTION 502
STRUCTURAL CONCRETE

502.0502 Quality Assurance Method A - Rejection by Resident Change the first
sentence to read: “For an individual sublot with test results failing to meet the criteria in
Table #1, or if the calculated pay factor for Air Content is less than 0.80...... ”

502.0503 Quality Assurance Method B - Rejection by Resident Change the first
sentence to read: “For material represented by a verification test with test results failing
to meet the criteria in Table #1, the Department will...... ”

502.0505 Resolution of Disputed Acceptance Test Results Combine the second and third
sentence to read: “Circumstances may arise, however, where the Department may ...... ”?

SECTION 604
MANHOLES, INLETS, AND CATCH BASINS

604.02 Materials Add the following:

“Tops and Traps 712.07
Corrugated Metal Units 712.08
Catch Basin and Manhole Steps 712.09”

SECTION 618
SEEDING

618.01 Description Change the first sentence to read as follows: “This work shall
consist of furnishing and applying seed ....”
Remove “,and cellulose fiber mulch” from 618.01(a).

618.03 Rates of Application In 618.03(a), remove the last sentence and replace with the
following: “These rates shall apply to Seeding Method 2, 3, and Crown Vetch.”

618.09 Construction Method In 618.09(a) 1, sentence two, replace “100 mm [4 in]”
with “25 mm [1 in] (Method 1 areas) and 50 mm [2 in] (Method 2 areas)”
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2/13/03
Supersedes 2/12/03

SECTION 620
GEOTEXTILES

620.03 Placement Section (¢)
Title: Replace “Non-woven” in title with “Erosion Control”.
First Paragraph: Replace first word “Non-woven” with “Woven monofilament”.
Second Paragraph: Replace second word “Non-woven” with “Erosion Control”.

620.07 Shipment, Storage, Protection and Repair of Fabric Section (a)
Replace the third sentence with the following: “Damaged geotextiles, as
identified by the Resident, shall be repaired immediately.”

620.09 Basis of Payment
Pay Item 620.58: Replace “Non-woven” with “Erosion Control”
Pay Item 620.59: Replace “Non-woven” with “Erosion Control”

SECTION 712
MISCELLANEOUS HIGHWAY MATERIALS

Add the following:

“712.07 Tops, and Traps These metal units shall conform to the plan dimensions and to
the following specification requirements for the designated materials.

Gray iron castings shall conform to the requirements of AASHTO M105, Class 30,
unless otherwise designated.

Carbon steel castings shall conform to the requirements of AASHTO M103/M103M.
Grade shall be 450-240 [65-35] unless otherwise designated.

Structural steel shall conform to the requirements of AASHTO M183/M183M or ASTM
A283/A283M, Grade B or better. Galvanizing, where specified for these units, shall
conform to the requirements of AASHTO M111.

712.08 Corrugated Metal Units The units shall conform to plan dimensions and the
metal to AASHTO M36/M36M. Bituminous coating, when specified, shall conform to
AASHTO M190 Type A.

712.09 Catch Basin and Manhole Steps Steps for catch basins and for manholes shall
conform to ASTM C478M [ASTM C478], Section 13 for either of the following
material:

(a) Aluminum steps-ASTM B221M, [ASTM B211] Alloy 6061-T6 or 6005-T5.
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(b) Reinforced plastic steps Steel reinforcing bar with injection molded plastic
coating copolymer polypropylene. Polypropylene shall conform to ASTM D 4101.

712.23 Flashing Lights Flashing Lights shall be power operated or battery operated as
specified.

(a) Power operated flashing lights shall consist of housing, adapters, lamps,
sockets, reflectors, lens, hoods and other necessary equipment designed to give
clearly visible signal indications within an angle of at least 45 degrees and from 3
to 90 m [10 to 300 ft] under all light and atmospheric conditions.

Two circuit flasher controllers with a two-circuit filter capable of providing
alternate flashing operations at the rate of not less than 50 nor more than 60 flashes
per minute shall be provided.

The lamps shall be 650 lumens, 120 volt traffic signal lamps with sockets
constructed to properly focus and hold the lamp firmly in position.

The housing shall have a rotatable sun visor not less than 175 mm [7 in] in length
designed to shield the lens.

Reflectors shall be of such design that light from a properly focused lamp will
reflect the light rays parallel. Reflectors shall have a maximum diameter at the
point of contact with the lens of approximately 200 mm [8 in].

The lens shall consist of a round one-piece convex amber material which, when
mounted, shall have a visible diameter of approximately 200 mm [8 in]. They shall
distribute light and not diffuse it. The distribution of the light shall be
asymmetrical in a downward direction. The light distribution of the lens shall not
be uniform, but shall consist of a small high intensity portion with narrow
distribution for long distance throw and a larger low intensity portion with wide
distribution for short distance throw. Lenses shall be marked to indicate the top
and bottom of the lens.

(b) Battery operated flashing lights shall be self- illuminated by an electric lamp
behind the lens. These lights shall also be externally illuminated by reflex-
reflective elements built into the lens to enable it to be seen by reflex-reflection of
the light from the headlights of oncoming traffic. The batteries must be entirely
enclosed in a case. A locking device must secure the case. The light shall have a
flash rate of not less than 50 nor more than 60 flashes per minute from minus 30 °C
[minus 20 °F] to plus 65 °C [plus 150 °F]. The light shall have an on time of not
less than 10 percent of the flash cycle. The light beam projected upon a surface
perpendicular to the axis of the light beam shall produce a lighted rectangular
projection whose minimum horizontal dimension shall be 5 degrees each side of
the horizontal axis. The effective intensity shall not have an initial value greater
than 15.0 candelas or drop below 4.0 candelas during the first 336 hours of
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continuous flashing. The illuminated lens shall appear to be uniformly bright over
its entire illuminated surface when viewed from any point within an angle of 9
degrees each side of the vertical axis and 5 degrees each side of the horizontal axis.
The lens shall not be less than 175 mm [7 in] in diameter including a reflex-
reflector ring of 13 mm [z in] minimum width around the periphery. The lens shall
be yellow in color and have a minimum relative luminous transmittance of 0.440
with a luminance of 2854° Kelvin. The lens shall be one-piece construction. The
lens material shall be plastic and meet the luminous transmission requirements of
this specification. The case containing the batteries and circuitry shall be
constructed of a material capable of withstanding abuse equal to or greater than
1.21 mm thick steel [No. 18 U.S. Standard Gage Steel]. The housing and the lens
frame, if of metal shall be properly cleaned, degreased and pretreated to promote
adhesion. It shall be given one or more coats of enamel which, when dry shall
completely obscure the metal. The enamel coating shall be of such quality that
when the coated case is struck a light blow with a sharp tool, the paint will not chip
or crack and if scratched with a knife will not powder. The case shall be so
constructed and closed as to exclude moisture that would affect the proper
operation of light. The case shall have a weep hole to allow the escape of moisture
from condensation. Photoelectric controls, if provided, shall keep the light
operating whenever the ambient light falls below 215 1x [20 foot candles]. Each
light shall be plainly marked as to the manufacturer's name and model number.

If required by the Resident, certification as to conformance to these specifications
shall be furnished based on results of tests made by an independent testing
laboratory. All lights are subject to random inspection and testing. All necessary
random samples shall be provided to the Resident upon request without cost to the
Department. All such samples shall be returned to the Contractor upon completion
of the tests.

712.32 Copper Tubing Copper tubing and fittings shall conform to the requirements of
ASTM B88M Type A [ASTM B88, Type K] or better.

712.33 Non-metallic Pipe, Flexible Non-metallic pipe and pipe fittings shall be
acceptable flexible pipe manufactured from virgin polyethylene polymer suitable for
transmitting liquids intended for human or animal consumption.

712.34 Non-metallic Pipe, Rigid  Non-metallic pipe shall be Schedule 40
polyvinylchloride (PVC) that meets the requirement of ASTM D1785. Fittings shall be
of the same material.

712.341 Metallic Pipe Metallic pipe shall be ANSI, Standard B36.10, Schedule 40 steel
pipe conforming to the requirements of ASTM AS53 Types E or S, Grade B. End plates
shall be steel conforming to ASTM A36/A36M.

Both the sleeve and end plates shall be hot dip galvanized. Pipe sleeve splices shall be
welded splices with full penetration weld before galvanizing.
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712.35 Epoxy Resin Epoxy resin for grouting or sealing shall consist of a mineral filled
thixotropic, flexible epoxy resin having a pot life of approximately one hour at 10°C
[50°F]. The grout shall be an approved product suitable for cementing steel dowels into
the preformed holes of curb inlets and adjacent curbing. The sealant shall be an
approved product, light gray in color and suitable for coating the surface.

712.36 Bituminous Curb The asphalt cement for bituminous curb shall be of the grade
required for the wearing course, or shall be Viscosity Grade AC-20 meeting the current
requirements of Subsection 702.01 Asphalt Cement. The aggregate shall conform to the
requirements of Subsection 703.07. The coarse aggregate portion retained on the 2.36
mm [No. 8] sieve may be either crushed rock or crushed gravel.

The mineral constituents of the bituminous mixture shall be sized and graded and
combined in a composite blend that will produce a stable durable curbing with an
acceptable texture.

Bituminous material for curb shall meet the requirements of Section 403 - Hot
Bituminous Pavement.

712.37 Precast Concrete Slab Portland cement concrete for precast slabs shall meet the
requirements of Section 502 - Structural Concrete, Class A.

The slabs shall be precast to the dimension shown on the plans and cross section and in
accordance with the Standard Detail plans for Concrete Sidewalk Slab. The surface
shall be finished with a float finish in accordance with Subsection 502.14(c). Lift
devices of sufficient strength to hold the slab while suspended from cables shall be cast
into the top or back of the slab.

712.38 Stone Slab Stone slabs shall be of granite from an acceptable source, hard,
durable, predominantly gray in color, free from seams which impair the structural
integrity and be of smooth splitting character. Natural color variations characteristic of
the deposit will be permitted. Exposed surfaces shall be free from drill holes or
indications of drill holes. The granite slabs in any one section of backslope must be all
the same finish.

The granite slabs shall be scabble dressed or sawed to an approximately true plane
having no projections or depressions over 13 mm [% in] under a 600 mm [2 ft]
straightedge or over 25 mm [1 in] under a 1200 mm [4 ft] straightedge. The arris at the
intersection of the top surface and exposed front face shall be pitched so that the arris
line is uniform throughout the length of the installed slabs. The sides shall be square to
the exposed face unless the slabs are to be set on a radius or other special condition
which requires that the joints be cut to fit, but in any case shall be so finished that when
the stones are placed side by side no space more than 20 mm [3/4 in] shall show in the
joint for the full exposed height.
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Liftpin holes in all sides will be allowed except on the exposed face.

SECTION 717
ROADSIDE IMPROVEMENT MATERIAL

717.05 Mulch Binder. Change the third sentence to read as follows:

“Paper fiber mulch may be used as a binder at the rate of 2.3 kg/unit [5 Ib/unit].”
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Town: Chain of Ponds- Route 27

Project: STP-9691(00)X, 9691.00
10215.00

Date: April 14, 2003

SPECIAL PROVISIONS
SECTION 104
Utilities

MEETING
A Pre-construction Utility Conference, as defined in Subsection 104.4.6 of the Standard
Specificationsis required.

GENERAL INFORMATION

These Special Provisions outline the arrangements that have been made by the Department for
utility and/or railroad work to be undertaken in conjunction with this project. The following list
identifies all known utilities or railroads having facilities presently located within the limits of this
project or intending to install facilities during project construction.

Overview:
Utility/Railr oad Aerial Underground | Railroad
Central Maine Power Company X
Somerset Telephone Company X X

Temporary utility adjustments may be necessary to allow construction to be completed.
All adjustments are to be made by the respective utility/railroad unless otherwise specified herein.

AERIAL
Aeria Utility adjustments are anticipated as part of this project.

Summary:
Pole New | Trans. | Remove | Estimated
Utility Set Wired | Wired Poles Working
Cables | Cables Days

Central Maine Power Company v v v v 15

Somerset Telephone Company v v 5

Total: 20

Central Maine Power Company Dennis Chadbourne 828-2860

CMP hasfacilities along Project Limits.

Somer set Telephone Company Benjie Ladabour 634-7300
Somerset Telephone Company has facilities along Project Limits.
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Town: Chain of Ponds- Route 27

Project: STP-9691(00)X, 9691.00
10215.00

Date: April 14, 2003

PoleList:
Exigting Existing L eft/ Existing Proposed L eft/ Proposed
Pole # Station Right Offset Station Right Offset Comments
LT ‘ RT New Alignment | | T [ RT
CMP 29+482 X 21 29+482 X 25 CMP Set
27/16 (Locate behind new
ditch line)
CMP 29+560 X 22 29+560 X 25 CMP Set
26/15 (Locate behind new
ditch line)
CMP 204782 | X 22 204782 | X 22 CMP Set
23/12 (5 fill-Taller pole)
CMP 29+865 | X 22 29+865 | X 22 CMP Set
11/22/4 (25’ fill- new pole)
CMP 204940 | X 24 204940 | X 21 CMP Set
21/3/5000/10 (3.5 fill-Taller pole)
CMP 30+360 | X 25 30+360 | X 30 CMP Set
15/5 (Locate behind new
ditch line)

SAFE PRACTICESAROUND UTILITY FACILITIES

The Contractor shall be responsible for complying with M.R.S.A. Title 35-A, Chapter 7-A
Sections 751 - 761 Overhead High-Voltage Line Safety Act. Prior to commencing any work that
may come within ten (10) feet of any aerial electrical line; the Contractor shall notify the aeria
utilities as per Section 757 of the above act.

When the Contractor or others are involved in activities around any facilities, such as handling
highway concrete safety barriers, doing temporary support of utility poles, requesting temporary
safety covering of electrical power lines, excavating around underground utilities, etc., the
Utilities request that they be notified at least five (10) working daysin advance. The advance
notice shall allow the utility the opportunity to be in attendance for the protection of their facility
aswell as promote worker safety
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Town: Chain of Ponds- Route 27

Project: STP-9691(00)X, 9691.00
10215.00

Date: April 14, 2003

SUBSURFACE

Summary:

Somerset Telephone Company has extensive underground plant within the limits of this project.
Somerset Telephone Company require a minimum of a 15 (fifteen) working day prior notice for
each full construction area within the limits of this project. The Contractor must use extreme
caution during any excavation or blasting operation. The Contractor shall coordinate excavation
and blasting activities with Somerset Telephone Company to ensure the underground telephone
installations are not harmed during excavation or blasting.

If Somerset Telephone Company’s underground facilities needs to be replaced due to extensive
blasting or in-the-field design changes, Somerset Telephone Company will require 30 working
daysto order material, 10 working days for design, 10 working days for installation of the new
telephone facility, and 10 working days for splicing.

The Contractor shall coordinate excavation, blasting and any other activities that may harm the
existing facilities with Somerset Telephone Company.

BLASTING

In addition to any other notice that may be required, the Contractor shall notify an authorized
representative of each utility having plant facilities close to the work site no later than FORTY-
EIGHT hours before the blast. The notice shall state the approximate time of the blast.

DIG SAFE

The Contractor shall be responsible for determining the presence of underground utility facilities
prior to commencing any excavation work and shall notify utilities of proposed excavation in
accordance with M.R.S.A. Title 23 §83360-A, Maine “Dig Safe” System.

MAINTAINING UTILITY LOCATION MARKINGS
The Contractor will be responsible for maintaining the buried utility location markings following
theinitial locating by the appropriate utility or their designated representative.

THE CONTRACTOR SHALL PLAN AND CONDUCT HISWORK ACCORDINGLY
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January 3, 2001

SPECIAL PROVISION
SECTION 105
LEGAL RELATIONSWITH AND RESPONSIBILITY TO PUBLIC
(NPDES)

105.8.2 Permit Requirements This Section isrevised by the addition of the following paragraph:

"The Contractor is advised that the Environmenta Protection Agency hesissued afind Nationd
Pollutant Discharge Elimination System (NPDES) Generd Permit for sorm water discharges
from congruction stes disturbing more than 2 ha[5 acres]. This permit requires.

Storm Water Pollution Prevention Plan

Submisson of a Notification of Intent (NOI) at least 48 hours before construction
commences

Submisson of a Natification of Termination (NOT) when a dte has been findly
gabilized and dl storm water discharges from congtruction activities are diminated.

If the project’s land disturbances is 2 ha [5 acres] or more, the Department will prepare the
plan and submit the NOI (and NOT). The Contractor shdl prepare plans and submit NOI's
(and NOT’ ) for regulated construction activities beyond the project limits (e.g., borrow pits).

The Contractor shal be familiar with and comply with these regulations.”

lofl



Town: Chain of Ponds/Coburn Gore
PIN #: 9691.00,10215.00
Date: January 22, 2003

SPECIAL PROVISION
SECTION 105
Genera Scope of Work
(Environmental Requirements)

Instream Work shal not be alowed between the dates of 08/16 and 06/14.
(Ingtream work is dlowed from 06/15 to 08/15.)

Stream Name(s) with Station #s: 14+834, 16+349, 18+174, 18+552, 19+647,
20+770, 20+973, 28+709, 29+326, 29+329

Specid Conditions: Culverts at Stations 14+834, 16+349,29+326 and 29+329 shall be embedded
150mm(6") into stream substrate

I nstream work consists of any activity conducted below normal high water mark.

All activities are prohibited (including placement and remova of cofferdams) below normd high water
during the instream work window redtriction, except for the following:

*  Work within a sedled and dewatered cofferdam. Maintenance pumping within a seded
cofferdam is dso alowed.

No congtruction activity, whether temporary or permanent, is dlowed that completely blocks ariver,
stream, or brook without providing downstream flow.

The contractor shall abide by all permitsand conditions.



December 12, 2002

SPECIAL PROVISION
SECTION 107
SCHEDULING OF WORK

Replace Section 107.4.2 with the following:

"107.4.2 Schedule of Work Required Within 21 Days of Contract Execution and before
beginning any on-site activities, the Contractor shall provide the Department with its
Schedule of Work. The Contractor shall plan the Work, including the activity of
Subcontractors, vendors, and suppliers, such that al Work will be performed in
Substantial Conformity with its Schedule of Work. The Schedule must include sufficient
time for the Department to perform its functions as indicated in this Contract, including QA
inspection and testing, approval of the Contractor's TCP, SEWPCP and QCP, and review
of Working Drawings.

At a minimum, the Schedule of Work shall include a bar chart which shows the major
Work activities, milestones, durations, and a timeline. Milestones to be included in the
schedule include: (A) start of Work, (B) beginning and ending of planned Work
suspensions, (C) Completion of Physical Work, and (D) Completion. If the Contractor
Plans to Complete the Work before the specified Completion date, the Schedule shall so
indicate.

Any restrictions that affect the Schedule of Work such as paving restrictions or In-
Stream Work windows must be charted with the related activities to demonstrate that the
Schedule of Work complies with the Contract.

The Department will review the Schedule of Work and provide comments to the

Contractor within 20 days of receipt of the schedule. The Contractor will make the
requested changes to the schedule and issue the finalized version to the Department.”
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STP-9691(00)X
STP-1021(500)X
April 14, 2003

Special Provision
Section 107

Prosecution and Progress
(Contract Time)

1. Thecontractor will be allowed to commence work at anytime aslong
as all applicable plansrequired under this contract have been submitted
and approved.

2. Thecompletion datefor thisproject isJuly 31, 2004.
3. For every weekday not wor ked once oper ations commence, the
contractor will be charged $1500.00 in Liquidated Damages (excluding

inclement weather days).

4. A 24 hour noticewill berequired for any changesin the work
schedule.

5. Thecontractor will belimited to one paving operation (excluding
hand work) unless otherwise authorized by the Resident.



STP-9691(00)X
STP-1021(500)X
CHAIN OF PONDS - COBURN GORE

SPECIAL PROVISION

SECTION 108
RECYCLED ASPHALT PAVEMENT WITH BITUMINOUSADDITIVE
PERFORMANCE GRADED BINDER PRICE ADJUSTMENT

Price adjustments will be based on the variance in costs for the performance graded
binder component of recycled asphalt pavement with bituminous additive. They will be
determined as follows:

Performance Graded Asphalt Binder The quantity of asphalt cement will be determined
by taking the quantity of recycled asphalt pavement with bituminous additive (M?) and
multiplying by 0.0069 for Item 309.36 times the difference in price in excess of 5 percent
between the base price and the period price of asphalt cement. Adjustments will be made
upward or downward, as pricesincrease or decrease.

Recycled Asphalt Pavement with Bituminous Additive The quantity of recycled asphalt
pavement with bituminous additive will be determined from field measurements and
shown on the progress estimate for each pay period.

Base Price The base price of performance graded binder to be used is the price per
standard ton current with the bid opening date. This price is determined by using the
average N.E. Barge Price, FOB, aslisted in the Asphalt Weekly Monitor.

Period Price The period price of performance graded binder will be determined by the

Department by using the average N.E. Barge Price, FOB, listed in the Asphalt Weekly
Monitor current with the pay period ending date of the progress estimate.
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Route 27 — Coburn Gore, Maine
Project No. AC-STP-102(500)X
October 24, 2002

SPECIAL PROVISION
SECTION 203
EXCAVATION AND EMBANKMENT
(CONTAMINATED SOIL AND GROUNDWATER MANAGEMENT)

Generd.  Thework under this specification, shdl be performed in conformance with al the
procedures and requirements described herein for the following activities: contaminated soil handling, reuse,
temporary stockpiling, trangportation, storage and disposdl; and, contaminated water handling, storage,
treatment, and disposal. This specification aso addresses contaminated soil location, identification, and
classfication. Theintent of this specification is to ensure that any contaminated soil and/or water encountered
during congtruction will be managed in a manner that protects worker heglth and safety, public welfare, and
the environment.

Environmentd Site Conditions.  Maine Department of Trangportation’s (MDOT) Environmental
Office (ENV) conducted an environmental contamination assessment dong portions of the Route 27 Highway
Improvement Project in Coburn Gore, Maine in order to further define and evauate potentia sources of
contamination identified during a project environmental screening effort. The results of the screening effort and
environmental contamination assessment are recorded and available for review from the Hydrogeologist at the
MDOT-Environmenta Office in Winthrop, Maine (207-624-3100).

MDOT’ s-ENV, working with data gathered by the Maine Department of Environmenta Protection
(MDEP), confirmed that the subsurface area adjacent to a select length of roadway along Route 27 in Coburn
Goreis contaminated with petroleum product(s). Based on MDOT-ENV’s and MDEP s andlysis,
contamination from this location extends into the congtruction area associated with the Route 27 Highway
Improvement Project. In light of these findings and given that the Contractor may encounter contaminated
soils and ground water at locations that have not been identified, the following procedures and requirements of
this Specid Provison shdl be employed when contaminated soils and/or water are encountered.

|dentified Areaof Contamination. The MDEP has been actively involved with an environmenta study
in the Coburn Gore area. This study has focused on the releas(s) of petroleum products from two retail
petroleum distribution/convenience stores. Subsurface explorations, soil sampling and groundwater analyses
indicate that the soil materid a depth in thisregion is contaminated with petroleum product. Given the
available data, this location has been designated Area A. The location of Area A is defined as, dong Route
27, from gpproximately MDOT Survey Station 30+660 to MDOT Survey Station 30+800, right and |left of
centerline. Contamination in Area A appearsto be related to the past use and/or storage of gasoline-related
petroleum products. Laboratory results of a groundwater samples taken from Strategicdly positioned
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monitoring wells in the vicinity of Area A indicate gasoline range organics (GRO) concentrations up to 22,000
ppb. Inlight of the groundwater data, it is anticipated that comparable levels may be present in the subsurface
soils. GRO concentrations at the anticipated level s results in the soils being defined as specid waste per State
remedid guidelines and as such they will require specid handling and/or disposa/trestment during
congtruction.

|dentifying and Screening Contaminated Soil and Groundwater.  Within the contaminated section
designated Area A, excavated soilswill be classified by the Engineer (or an MDOT-ENV representative)
based on photo-ionization detector (PID) field screening. Field screening with aPID shdl be performed
according to the Maine Department of Environmental Protection (MDEP) “ Jar/Poly Bag Headspace
Technique® contained in Appendix Q of Regulations for Registration, Installation, Operation and Closure
of Underground Oil Storage Facilities, Chapter 691 (MDEP 12/24/96) and usng MDEP s May 1995
cdibration set-points.

The excavated soils shall be classified as Group 1, Group 2, or Group 3.

Group 1 soils shdl have photo-ionization detector (PID) field screening measurements will
indicate relative concentrations of volatile organic compounds (VOCs) less than or equd to 20
parts per million (ppm) as measured in the soil headspace.

Group 2 <oils shdl have PID fidd screening measurements indicating VOC
concentrations greater than 20 ppm, less than or equa to 1000 ppm and contain no “petroleum
saturated” soils or free-phase petroleum product.

Group 3 soils shdl have PID fidd screening measurements indicaiing VOC
concentrations greater than 1000 ppm or be “petroleum saturated.” Andyss to determine
“petroleum saturation” shal be performed according to MDEP guidance in Procedural
Guidelines for Establishing Sandards for Remediation of Oil Contaminated Soil and
Ground Water in Maine (MDEP, 1/11/95).

Handling and Dispostion of Soil Materids.  Within identified Area A of Contamination, soil
materid excavated during congtruction shal be handled as follows.

Group 1 soils are not considered contaminated. Thus, specia handling and disposa are not required
for Group 1 soils.

Group 2 soils shdl be placed as back fill into the trench/excavation sections of origin. Surplus Group
2 soils that cannot be reused shdl be disposed of or treated at afacility licensed by the Maine
Department of Environmental Protection to accept petroleum contaminated specid waste. Surplus
Group 2 soils shdl not be removed from the project without gpprova from the Engineer. Soils
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awaiting digposal for more than 8 hours following excavation shdl be placed into a secured stockpile
area.

Group 3 soils are highly contaminated and must be disposed of or treated at afacility licensed by the
Maine Department of Environmental Protection to accept petroleum contaminated specid waste. No
remova of Group 3 soils from the project shal occur without prior approva by the Engineer. The
Contractor shdl arrange and undertake disposa of and Group 3 soils (and surplus Group 2 soils) a a
landfill or trestment facility licensed by the MDEP to accept petroleum contaminated specid waste.
The Contractor is responsible for any testing required by the disposa or treatment facility. Group 3
soils that cannot be disposed of within 8 hours of excavation shall be stored in a secured stockpile
area. If the Contractor proposes other disposal or treatment options, the Contractor is solely
responsible for obtaining the associated permits and approvals from relevant Municipd, State, and
Federa agencies at no additiona cost to the State.

The Engineer is respongble for sgning any manifests or bills of lading required to transport and
digoose of contaminated soil. The Engineer will send dl manifeststo MDOT, Motor Transport Services,
Station 26, Augusta, Maine 04333.

Trench and Underdrain/Stormdrain Design in Contaminated Sections.  Between Stations 30+660
and 30+780, right and left of centerline, (Area A), solid Option I, non-perforated culvert pipe shall be used
ingtead of perforated underdrain pipe to help prevent the infiltration and transportation of potentidly
contaminated groundwater within the underdrain/stormdrain system. The Contractor shal backfill around the
pipe and trenches in this section with the native soils (exclusive of any Group 3 s0ils) that are excavated from
the trench. To reduce the potentid for enhanced contaminant migration, the Contractor shdl take care to
place the native fine grained (subbase) soil in the bottom of the trench and the existing gravel base materid on
top. Backfilling of the trench shall be in accordance with Section 206.03. All soneslarger than 75 mm (3
inches), frozen lumps, dry chunks of clay, or any other objectionable matter shal be removed before
beckfilling.

Seepage control dikes (SCD) shdl be ingtdled about every 20 m dong the ssormwater pipe trenches
in the areas of concentrated soil contamination and shdl include a 20 m buffer at each end. Within Area A,
the area of concentrated soil contamination is between Stations 30+660 to 30+780, left of centerline hence
the SCD centers should fal at approximately Stations 30+640, 30+660, 30+680, 30+700, 30+720,
30+740, 30+760, 30+780 and 30+800, right and left of centerline plus on both sdes of any utility trenches
that intersect the drainage trench between Stations 30+660 and 30+780.

The SCDs shdl consst of aminera clay materid with aliquid limit of equa to or greater than 24 and
anaura moisture content of at least 20 %. The clay should be placed in dry excavationsin 150 mm (6 inch)
maximum, thick lifts and compacted to 90% of the maximum dry unit weight as determined by AASHTO T99
(Standard Proctor).  The seepage control dikes shall be 1.5 meters (5 feet) long, be in intimate contact with
the trench floor, trench walls, and circumference of the pipe, and extend up to the bottom of the road base.
The excavated existing road base or smilar materid may be placed on top of the seepage control dikes. The
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Contractor shal take care to ensure that no voids or encompassed soil isleft beside or benesth the Option |
culvert pipe.

Secured Stockpile Area.  Should the Contractor temporarily store Group 2 or Group 3 soils at the
gte for more than 8 hours following excavation, they must be placed into a properly constructed Secured
Stockpile Area.  The Secured Stockpile Area must be constructed as defined herein and must be approved
by the Engineer prior to its use.

Should the Contractor utilize a Secured Stockpile Area, they shdl ingtdl a continuous one-foot (0.30
m) high compacted soil berm around the Secured Stockpile. The Secured Stockpile shall be placed on aliner
of 20-mil polyethylene and securely covered with 20-mil polyethylene. The polyethylene liner and cover shdll
be placed over the soil berm and be instaled to ensure that precipitation water drains directly to the outside of
the berm perimeter while leachate from the contaminated soil is retained within the sockpile. The Secured
Stockpile and soil berm shal be enclosed within a perimeter of concrete Jersey barriers or wooden
barricades. The areawithin the Jersey barriers or wooden barricades shal be identified as a "restricted ared
to prevent unauthorized access to the contaminated soils.

Secured Stockpile Area- Materids.

A. Polyethylene. Polyethylene used for liner in the Secured Stockpile Area shdl have a minimum of
20-mil thickness and shdl meet the requirements of ASTM D3020.

B. Common Borrow. Fill used in the congtruction of the Temporary Secured Stockpile Area soil
berm shadl consst of Common Borrow and meet the requirements of Section 703.18

C. Concrete Barriers or Wooden Barricades. Concrete barriers or Wooden Barricades to form the
sides of the Temporary Secured Stockpile Area shal meet the requirements of Section 526 or
652.05.

Hedth and Safety/Right-to-Know. Contractors and Subcontractors are required to notify their
workers of the history of the site and contamination that may be present and to be dert for evidence of
contaminated soil and groundwater. The Contractor shdl notify the Engineer before commencing any
excavation in the area of contamination defined as

Area A: Along Route 27, postioned approximately between MDOT Survey Station
30+660 to MDOT Survey Station 30+800, right and left of the roadway centerline

The Contractor shal prepare a Site specific Hedlth and Safety Plan (HASP) for its workers and
subcontractors who may work in the contaminated aress of the ste. A Qualified Hedlth and Safety
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Professona shdl complete the HASP. The Qudified Hedlth and Sefety Professond will be an expert in fidd
implementation of the following federd regulaions:

29 CFR 1910.120 or Hazardous Waste Operations and Emergency Response
29 CFR 1926.65

29 CFR 1910.134 Respiratory Protection

29 CFR 1926.650 Subpart D - Excavations

29 CFR 1926.651 Generd Reguirements

29 CFR 1926.652 Requirements for Protective Systems

The Contractor shall designate a Hazardous Waste Operations “ Competent Person” to provide direct
on-Ste supervison plus hedlth and safety monitoring for work in the contaminated sections. The Competent
Person shall have certified training and experience in field implementation of the aforementioned regulations.

Workers and subcontractors working in contaminated areas of the Ste shall be trained in Health and
Safety procedures according to the Occupationa Safety and Hedth Adminigtration (OSHA) regulations for
Hazardous Waste Operations and Emergency Response, be current in their annual OSHA refresher course,
and be medically monitored in compliance with these OSHA regulations.

Work insde contaminated trench sections may be subject to OSHA's permit-required confined space
regulations under 29 CFR 1910.146.

Submittals. The Contractor shall submit a Ste specific Hedth and Safety Plan (HASP) to the
Engineer at least two weeks in advance of any excavation work on the project.

Hedlth and Safety Monitoring. Within the contaminated aress of the project, the Contractor's
designated Competent Person shall monitor the worker breathing zone for those congtituents specified in the
Contractor'sHASP. The Contractor shall provide al required hedth and safety monitoring equipment.

Dewatering. MDOT does not expect that the excavations in the impacted area (e.g., Area A) will
encounter ground water. However, if ground water is encountered and its remova is necessary to complete
the work, it will be trested as* contaminated” water. The Contractor shdl inform the Engineer before any
dewatering commences. The *contaminated” water shal be pumped into atemporary holding tank(s). The
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Contractor will be responsible for the procurement of any holding tank(s). The Contractor in accordance with
gpplicable Federd, State and loca regulatory requirements shal undertake any testing, treatment and/or
disposa of the stored, contaminated water.

On-Site Water Storage Tanks - Materids.  |f dewatering within the identified contaminated areas
becomes necessary, the holding tanks used for temporary storage of contaminated water pumped from
excavations shal be contamination free and have a minimum capacity of 7,500 liters (2,000 galons).

Dust Control. The Contractor shall employ dust control measures to minimize the cregtion of
arborne dust during condtruction process in potentially contaminated areas. Asaminimum, standard dust
control techniques shall be employed where heavy equipment and the public will be traveling. These may
include techniques such as watering-down the site or spreading hygroscopic salts.

Unanticipated Contamination  If the Contractor encounters previoudy undiscovered contamination
or potentially hazardous conditions related to contamination, the Contractor shal suspend work and secure
thearea. The contractor will then notify the Engineer immediatdly. These potentialy hazardous conditions
include, but are not limited to, buried containers, drums, tanks, “oil saturated soils’, strong odors, or the
presence of petroleum sufficient to cause a sheen on the groundwater. The area of potentia hazard shall be
secured to minimize hedlth risks to workers and the public; and to prevent arelease of contaminantsinto the
environment. The Engineer (or MDOT’s-NV representative) will evauate the potentia source(s) of the
suspected contamination. As gppropriate, the Engineer (or MDOT's-ENV representetive) will notify the
Maine Department of Environmenta Protection’s Response Servicesin Augustaand MDOT' s Environmental
Office. Thelocd Fire Department and the Maine Fire Marshdl’ s Office must aso be notified prior to
removal of buried storage tanks and associated piping. The Contractor will evduate the impact of the hazard
on congruction, amend the HASP if necessary, and with the Engineer’ s gpproval, recommence work in
accordance with the procedures of this Specid Provision.

Method of Measurement. There will be no measurement for identification and environmenta
screening of contaminated soil materid (thiswill be done by the Engineer or MDOT-ENV representative).

There will be no measurement for ingtallation of the seepage control dikes. The seepage control dikes
are considered incidentd to ingtdlation of the subsurface drainage system in AREA A.

Excavation of Group 1, Group 2 and Group 3 soils shall be measured as common excavation as
defined in Section 203, Excavation and Embankment, in the Standard Specification.

Measurement for the development of a Hedth and Safety Plan (HASP) and providing hedth and
safety equipment and personnd shdl be by the lump sum.
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Measurement for the following items shdl be according to Subsection 109:04 (* Change Order” /Force
Account): Congtruction of a Temporary Secured Stockpile Areafor Group 3 contaminated soils and other
contaminated materials designated by the Engineer, trangport of Group 3 soilsto the Temporary Stockpile
Area, placing and stockpiling of contaminated soil materid at the Temporary Secured Stockpile Ares,
disposd, including laboratory testing of Group 3 soils, management of contaminated water and trestment or
disposd of any contaminated water.

Basis of Payment. There will be no payment for the identification and environmenta screening of
contaminated soil materid (thiswill be done by the Engineer or MDOT-ENV representative).

There will be no payment for ingtalation of the seepage control dikes. The seepage control dikes are
consdered incidentd to ingalation of the sorm weter drainage syssem in AREA A.

Payment for the excavation of Group 1, Group 2 and Group 3 soils shall be as common excavation as
defined in Section 203, Excavation and Embankment, in the Standard Specification.

Payment for the development of a Hedth and Safety Plan (HASP) and providing hedth and safety
equipment and personne shdl be by the lump sum.

Payment for the following items shdl be according to Subsection 109:04 (“ Change Order” /Force
Account): Congtruction of a Temporary Secured Stockpile Areafor Surplus Group 2 and Group 3
contaminated soils and other contaminated materid's designated by the Engineer, transport of Surplus Group 2
and Group 3 soilsto the Temporary Stockpile Area, placing and stockpiling of contaminated soil materid at
the Temporary Secured Stockpile Area, any disposa cogts including laboratory testing of Surplus Group 2
and Group 3 soilsincluding laboratory testing of Group 3 soils, management of contaminated water and
treatment or digposa of any contaminated water.

Pay Item Pay Unit

2032312  Hedth and Safety Plan (HASP) L.S
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January 15, 2003

SPECIAL PROVISION
SECTION 309

FULL DEPTH RECYCLED PAVEMENT
(With Foamed Asphalt)

309.01 Description Thiswork shall consist of pulverizing a portion of the existing roadway structure into a
homogenous mass, treating the pulverized material with the foamed asphalt process, and the placing and
compacting of this material to the lines, grades, and dimensions shown on the plans or established by the
Resident.

MATERIALS

309.02 Pulverized Material Pulverized material shall consist of a portion, or the entire existing bituminous
pavement and, if specified, a designated portion of the underlying gravel, pulverized and blended into a
homogenous mass. Pulverized material will be processed to 100 percent passing a 50 mm [2 in] square
mesh sieve.

309.021 New Aggregate and Additional Recycled Material New aggregate, if required by the contract or
job mix, shall meet the requirements of Section 411.02 Untreated Aggregate Surface Course.

Recycled material shall consist of materia from the project or from off-site stockpiles that have been
processed, prior to use, to 100 percent passing a 50 mm [2 in] square mesh sieve. The Resident shall
conditiondly accept recycled material at the source; it shall be free of winter sand, granular fill, construction
debris, and other materials not generally considered to be bituminous pavement.

309.022 Asphalt Binder The asphalt binder used in the foamed asphalt process shall be Performance Grade
64-28 meeting the requirements of Section 702.01.

309.023 Portland Cement The portland cement shall be Type | or |1 meeting the requirements of AASHTO
M85-89.

309.024 Lime Lime for soil stabilization shall meet the requirements of AASHTO M216.

309.025 Crusher Dust Crusher dust, if required by the job mix, shall be free from friable or deleterious
material, including excessive mica, and shall meet the following gradation requirements:

Sieve Size Percent Passing
12.5mm [1/2in] 100
0.075 mm [No. 200] 10-15

Water Water shall be clean and free from deleterious concentrations of acids, alkalis, salts or other organic
or chemical substances.
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EQUIPMENT

309.03 Pulverizer The modified milling or recycling machine shall be a Wirtgen Model WR2500,
Caterpillar Model RR350, or equal, and, as a minimum, shall have the following features:

A.
B.

C.

A minimum power capability of 600 horsepower;

Where the recycling depth exceeds 250 mm [10 in], the effective volume of the mixing chamber
shall be increased in relation to the depth of cut;

Two microprocessor-controlled systems, complete with 2 independent pumping systems and
spraybars, to regulate the application of foamed bitumen stabilizing agent, separate from water (for
increasing the moisture content of the recycled material), in relation to the forward speed and mass
of the material being recycled;

. Two spraybars shall each be fitted with self-cleaning nozzles at a maximum spacing of one nozzle

for each 155 mm [6 in] width of the chamber;

The foamed bitumen shall be produced at the spraybar in individual expansion chambers into which
both hot bitumen and water are injected under pressure through individual and separate small
orifices that promote atomization. The rate of addition of water into hot bitumen shall be kept at a
constant (percentage by mass of bitumen) by the same microprocessor;

An inspection (or test) nozzle shall be fitted at one end of the spraybar that produces a representative
sample of foamed bitumen;

. An electrical heating system capable of maintaining the temperature of all bitumen flow components

above 150°C [300°F];

. A single bitumen feed pipe installed between the modified milling or recycling machine and the

supply tanker. Circulating systems that incorporate a return pipe to the supply tanker shall not be
used;

The operator cabin shall be variable from right to left;

A printer shall be included to record amounts of materials used.

. The recycler shall be fitted with a front breaker bar system to ensure that the reclaimed material is

broken down to the sizing outlined in 309.02.

In addition to the above features, it is an essential part of this specification that the recycler be capable of
exactly reproducing the foaming characteristics produced by the foam lab, to ensure compliance with the
mix design as well as correct dispersion of the foamed asphalt. To ensure that the recycling process in the
field reproduces the lab mix design, the recycler shall be fitted with the same type of foam expansion
chambers as the lab foaming unit.

309.04 Liquid Mixer Unit or Distributor Only tankers with a capacity exceeding 10,000 L [2500 gal] shall

be used to supply the recycling machine with bitumen. Each tanker shall be fitted with two recessed
pin-type tow hitches, one in front and the other behind, thereby allowing the tanker to be pushed from
behind by the recycling machine, and to push a water tanker in front. No leaking tanker will be permitted
onthejob site. In addition, each tanker shall be equipped with the following:

A.

B.

C.

A thermometer to show the temperature of the contentsin the bottom third of the tank;

A rear feed valve, with a minimum internal diameter of 75mm [3 in], capable of draining the
contents of the tank when fully opened;

Insulation to retain heat; and
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D. A cdibrated dipstick marked at intervals of no more than 100 L [25 gal], for
measuring the contents of the tank.

309.05 Placement Equipment Placement of the full depth recycled material to the required slope and grade
shall be done with an approved highway grader or by another method approved by the Resident.

309.06 Rallers The full depth recycled material shall be rolled with a vibratory pad/tamping foot roller, a
vibratory steel drum soil compactor and a Type Il pneumatic tire roller. The pad/tamping foot roller drum
shall have a minimum of 112 tamping feet 73 mm [3 in] in height and a minimum contact area per foot of
110 cm? [17 in?]. The vibratory steel drum roller shall have a minimum 2.15 meter [84 in] width single
drum. The pneumatic tire roller shall meet the requirements of Section 401.10 and the minimum allowable
tire pressure shall be 586 kPa[85 psi].

MIX DESIGN

The Department will supply amix design for the foamed asphalt based on test results from pavement
and soil analysis taken to the design depth. The mix design, including the determination of optimum
foaming characteristics of the asphalt binder, will be carried out using a Wirtgen WLB10 Foamed Bitumen
Laboratory. The Department will provide the following information prior to construction:

1. Percent of bitumen to be used.

2. Percent of water to be used in the foaming process.

3. Quantity (if any) of crusher dust to be used.

4. Quantity of lime or cement to be added.

5. Optimum moisture content for proper compaction and dispersion of foamed asphalt.
6. Additional aggregate (if required).

After atest strip has been completed, it may be necessary for the Resident to make adjustments to the design
water and/or additive quantities being incorporated into the reclaim material.

CONSTRUCTION REQUIREMENTS

309.07 Pulverizing The entire depth of existing pavement on the travel way shall be pulverized together
with approximately 50 mm [2 in] of the underlying gravel into a homogeneous mass.

All pulverizing shall be done with equipment that will provide a homogeneous mass of pulverized
material, processed in-place, which will pass a50 mm [2 in] square mesh sieve.

309.08 Weather Limitations When foamed asphalt is used, full depth recycled work shall not be performed
when the atmospheric temperature is below 10°C [50°F], during wet conditions, or when weather conditions
are such that proper pulverizing, adding and mixing foamed asphalt are unfavorable to proper construction
procedure, or compaction of the pulverized material cannot be accomplished. Spreading of lime or cement
on the roadway ahead of the recycling machine will not be allowed when windy conditions adversely affect
the operation.
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309.09 Surface Tolerance The completed surface of the full depth recycled course shall be shaped and
maintained to atolerance, above or below the required cross sectional shape, of 10 mm [3/8in].

309.10 Full Depth Recycling Procedure If required by the mix design in order to achieve proper dispersion
of the foamed asphalt, a uniform layer of crusher dust shall be spread over the full width of the roadway.
The material shall then be pulverized, processed, and blended into a homogeneous mass passing a 50 mm [2
in] square mesh sieve. Material found not pulverized down to a 50mm [2 in] size will be required to be
reprocessed by the recycler with successive passes until approved by the Resident.

The material shall then be shaped to the cross-slope and grade shown on the plans, typicals, or as directed
by the Resident. New aggregate or recycled pavement meeting the requirements of Section 309.021 - New
Aggregate and Recycled Material, of this Special Provision, shall be added as necessary to restore cross-
slope and/or grade. Locations will be shown on the plans or described in the construction notes; the
Resident may add other locations while construction of the project isin progress. The Contractor will use
recycled pavement to the extent it isavailable, in lieu of new aggregate.

The dry stabilizing agents (lime or cement) shall be spread uniformly over the full width of roadway to be
recycled prior to each pass of the recycling machine, in a continuous process, either by means of a
mechanical spreader or by hand. Dry stabilizing agents shall be spread at the prescribed rate of application
provided by the Department. Foamed asphalt shall be incorporated into the material to a depth determined
by the pavement design. These additives shall then be uniformly blended into a homogeneous mass until an
apparent uniform distribution has occurred. The Resident may adjust the rate of application as necessary.
The resultant material shall be graded and compacted to the cross-slope and profile shown on the plans or as
directed by the Resident. The Contractor will also be responsible for re-establishing the existing profile
grade.

Asphalt binder shall be added to the milling or recycling process by pumping from a mobile bulk tanker that
is pushed from behind by the recycling machine. Tankers shall be equipped with a built-in thermometer to
ensure that the bituminous stabilizing agent is maintained at 180°C + 5°C [350°F + 10°F]. Bitumen that has
been heated above 220°C [425°F] shall not be used for producing foamed bitumen and shall be removed
from the site. The system employed to add the foamed asphalt to the recycling process shall conform to the
equipment requirements specified in these Special Provisions. The Contractor shal verify bituminous
stabilizing agent (asphalt) usage quantities by measuring tanker volume every 300 meters [ 1000 ft] recycled.
At the end of each workday the measurements shall be reported to the Resident.

Sufficient water shall be added during the recycling process to meet the moisture requirements as specified.
Water shall be added only by means of the microprocessor control system on the recycling machine and
care shall be taken to prevent excessive wetting.

Test strip The contractor shall assemble all items of equipment for the recycling operation on the first day
of the foamed asphalt work. The Contractor shall construct a test strip for the project at alocation approved
by the Resident. The contractor shall have on ste a pavement engineer expert in foamed asphalt work to
control the test strip, advise on suitability of mixed material, bitumen dispersion within the mixed material,
moisture control within the mixed material, compaction and surface finish. The test strip section is required
to:

Paoe 4 of 6



January 15, 2003

A. Demonstrate that the equipment and processes can produce recycled layers to meet the requirements
specified in these special provisions,

B. Determine the effect on the grading of the recycled material by varying the forward speed of the
recycling machine and the rotation rate of the milling drum; and;

C. Determine the sequence and manner of rolling necessary to obtain the minimum compaction
requirements.

Thetest strip shall be at least 100 m [330 ft] in length of afull lane-width (or a half-road width).

The Contractor shall repeat the test strip process until parameters of the material properties conform to the
requirements specified herein and as directed by the Resident. If atest strip fails to meet the requirements
outlined in this Special Provision, the contractor will be required to take corrective action to remedy the test
strip defect to the satisfaction of the Resident at no additional cost to the Department. The repeated process
of the test strip construction shall be done at the Contractor's expense. The corrective method shall be
determined by the Contractor, as directed by the Resident.

Density of the recycled material will be determined by the Department using the nuclear method. After the
test strip has been pulverized, the foamed asphalt added and mixed, and the roadway brought to proper
shape, it will be rolled as directed until the nuclear density readings show an increase in dry density of less
than 16 kg/m?3 [1 pcf] for the final four roller passes. This density will be used as the target density for the
recycled material. The remaining full depth recycled material shall be compacted to a minimum density of
98% of the target density as determined in the control section.

After compaction, the roadway surface shall be treated with a light application of water, and rolled with
pneumatic-tired rollers to create a close-knit texture. The finished layer shall be free from:

A. Surface laminations,
B. Segregation of fine and coarse aggregate, and
C. Corrugations or any other defects that may adversely affect the performance of the layer.

The Contractor shall protect and maintain the recycled layer until the next layer or surfacing is applied.
Frequent light watering shall be performed to prevent the surface from drying out. Any damage or defects
in the layer shall be repaired immediately as directed by the Resident. An even and uniform surface shall be
maintained. Repairs and maintenance for the recycled layers during, and after the curing period has el apsed,
resulting from damage caused by traffic, weather or environmental conditions, or resulting from damage
caused by the Contractor’s operations or equipment, shall be completed at no additional cost to the
Department. Any repair methods shall be subject to approval by the Resident prior to any repairs being
made.

309.11 Miscellaneous No new pavement shall be placed on the full depth recycled pavement until a curing
period of 36 hour s has elapsed.

309.12 Method of Measurement Full Depth recycled material (with Foamed Asphalt) will be measured by
the square meter. Materials added to restore grade and/or cross-slope in areas not shown on the plans or
described in the construction notes shall be measured in vehicles at the point of delivery or by some other
method mutually agreeable to the Contractor and the Resident.
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309.13 Basis of Payment The accepted quantity of Full Depth Recycled Pavement with Foamed Asphalt
shall be paid for at the contract unit price per square meter, complete in-place to the specified limits, which
price shall be full compensation for furnishing all equipment and labor for pulverizing, blending, placing,
grading, compacting and for all incidentals necessary to complete the work including asphalt binder, water,
portland cement, lime, and crusher dust.

Adding materials to restore grade and/or cross-slope in areas shown on the plans or described in the
construction notes will not be paid separately; this work will be considered incidental to the item. Adding
materials in areas not shown on the plans or described in the construction notes will be paid under the
appropriate contract item.

Payments will be made under:

Pay Item Pay Unit
309.33 Full Depth Recycled Pavement With Foamed Asphalt 3in (75mm) depth Square Meter (SY)
309.34 Full Depth Recycled Pavement With Foamed Asphalt 4in (100mm) depth  Square Meter (SY)

309.35 Full Depth Recycled Pavement With Foamed Asphalt 5in (125mm) depth  Square Meter (SY)
309.36 Full Depth Recycled Pavement With Foamed Asphalt 6in (150mm) depth  Square Meter (SY)
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STP-9691(00)X
STP-1021(500)x
CHAIN OF PONDS — COBURN GORE

SPECIAL PROVISION
SECTION 309
FULL DEPTH RECYCLED PAVEMENT
(with foamed asphalt)

Mix Design

The Full Depth Recycled Asphalt Pavement and Granular Base on this project will be
treated with the following material proportions:

IN CONJUCTION WITH RECLAIMED ASPHALT PAVEMENT

PG 64-28 asphalt binder 25%
Water needed to ensure proper foaming 3%

Portland cement (Type | or 1) 3%

GRANULAR MATERIAL ONLY

PG 64-28 asphalt binder 35%
Water needed to ensure proper foaming 3%

Portland cement (Type or 1) 3%

The optimum moisture content for compaction shall be determined by the Department
using samples obtained from the pulverized material prior to addition of the foamed
asphalt, by meansof AASHTO T 180, Method D.

The Department will compensate the Contractor in accordance with Section 109.7.5 -
Force Account, paragraph B. Materials, if the Departments mix design requirements for
Full Depth Recycled Pavement with Foam Asphalt exceeds the 2.5 percent for added
asphalt in “Reclaimed Asphalt Pavement” areas and 3.5 percent asphalt in “Granular
Materia” areas, or the 3.0 percent for added Portland cement. Adjustments in water

content exceeding the initial targets shall not be paid for directly, but shall be incidental
to Item 309.30.
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October 21, 2002

SPECIAL PROVISION
SECTION 401
HOT MIX ASPHALT PAVEMENT

Section 401 - Hot Mix Asphalt Pavement, subsection 401.222 Pay Factor (PF) (Methods A
and B), paragraph 1 through 3, has been deleted and replaced with the following revision.
These revisions will remain in effect for all Hot Mix Asphalt Pavements to be placed in
calendar year 2003.

All Hot Mix Asphalts Pavements to be placed in calendar year 2004 will be governed by the
limitsoutlined in Section 401, subsection 401.222 of the Standard Specifications.

“401.222 Pay Factor (PF) (Methods A and B) The Department will use density, Performance Graded
Asphdt Binder content, voids @Ng VMA, VFB, F/B®, and the screen sizes listed in Table 10 for the
type of HMA represented in the IMF. The Department will evaluate materids usng the following price
adjustment factors under Section 106.7 - Qudity Leve Andyss.

The Department will apply price adjustments to the appropriate Hot Mix Asphat Pavement pay items.
Price adjustments shdl be applied based on test results for each lot. If any pay factor for any single
property (or composite gradation) fals below 0.85, the Contractor shal shut down the HMA plant. If
any single pay factor for PGAB Content, VMA, or Air Voids fdls below 0.75 for Method A or 0.83
for Method B, the composite pay factor for PGAB Content, VMA, and Air Voids shdl be 0.55 for
Method A or 0.70 for Method B.

If the pay factor for Dengty fals below 0.75 for Method A or 0.83 for Method B, dl of the cores will
be randomly recut by Sublot. A new pay factor will be caculated that combines dl initia and retest
results. If the resulting pay factor is below 0.75 for Method A or below 0.83 for Method B, the entire
Lot shdl be removed and replaced with materia meeting the specifications at no additiona cost to the
Department. Pay factors equa to or greater than the rgject level will be paid accordingly.”
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Chain Of Ponds
Colburn Gore
STP-9691(500) X
AC-STP-1021(500)X
CHIP, Foamed Asphalt Treatment

Route 27
April 7, 2003
SPECIAL PROVISION
SECTION 403
HOT MIX ASPHALT OVERLAY
Desc. of Grad. Bit Cont. Total No. Of Comp.
Course Design Item Number % of Mix Thick Layers Notes
Full Construction and
Foamed Asphalt Treated Areas
Mainline Travelway
Wearing 9.5mm 403.210 N/A 30mm 1 47,22
Base 9.5mm 403.210 N/A 30mm 1 47,
Full Construction and
Foamed Asphalt Treated Areas
Shoulders
Wearing 9.5mm 403.210 N/A 30-20mm 1 47,22
Base 9.5mm 403.210 N/A 30-20mm 1 4,7
Overlay Areas
Mainline Travelway and Shoulders
Wearing 9.5mm 403.210 N/A 30mm 1 4,7
Shim 9.5mm 403.211 N/A variable  1/more 249,10
Existing Gravel Shoulder Areas
Wearing 9.5mm 403.210 N/A 30-20mm 1 4,7
Base 9.5mm 403.210 N/A 30mm 1 4,7
Drives, Misc.
Wearing 9.5mm 403.209 N/A 50mm 1/more 2,39,13
COMPLEMENTARY NOTES
2. The density requirements are waived.
3. Thedesign traffic level for mix placed shall be <0.3 million ESALS.
4. Thedesign traffic level for mix placed shall be 0.3 to <3 million ESALS. The design,

verification, Quality Control, and Acceptance tests for this mix will be performed at

50 gyrations.
7. Section 106.6 Acceptance, (1) Method A.

9. Section 106.6 Acceptance, (2) Method C.
10. A “FINE” 9.5 mm mix with a gradation above or through the restricted zone shall be used

for thisitem.

13. A mixture meeting the requirements of section 703.09 Grading ‘D’, with a minimum PGAB content
of 6%, and the limits of Special Provision 401, Table 9 (Drives and Sidewalks) for PGAB content
and gradation may be substituted for thisitem. A job mix formulashall be submitted to the
department for approval.

22. Thefinal pavement surface shall be evaluated for smoothness in accordance with the

Standard Specifications, revision of December 2002, Section 402 - Pavement Smoothness.
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Chain Of Ponds
Colburn Gore
STP-9691(500) X
AC-STP-1021(500)X
CHIP, Foamed Asphalt Treatment
Route 27
April 7,2003

Tack Coat
A tack coat of emulsified asphalt, RS-1 or HFMS-1, Item #409.15 shall be applied to any existing
pavement and the Foamed Asphalt surface at arate of approximately 0.08 L/m?, and on milled
pavement approximately 0.2 L/m2, prior to placing a new course. A fog coat of emulsified asphalt shall
be applied between shim / intermediate course and the surface course, at arate not to exceed 0.08 L/m?.

Tack used between new layers of pavement will be paid for at the contract unit price for Item 409.15
Bituminous Tack Coat.
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September 5, 2002
Supersedes May 25, 2000

SPECIAL PROVISION
SECTION 635
PREFABRICATED BIN TYPE RETAINING WALL
(Concrete Bin Type Retaining Wall, Closed Face)

The following replaces Section 635 in the Standard Specifications:

Description Thiswork shal congst of the congtruction of a Concrete Bin Type Retaining Wall,
Closed Face in accordance with these specifications and in reasonably close conformance with
the lines and grades shown on the plans, or established by the Resident.

Included in the scope of the Concrete Bin Type Retaining Wall, Closed Face congtruction are:
al grading necessary for wall congtruction, excavation, any shoring and dewatering required to
support the excavation, compaction of the wall foundation, backfill, congtruction of leveling
pads, and segmenta unit erection.

The prefabricated modular wall design shal follow the generd dimensions of the wall envelope
shown in the contract plans. The top of the leveling pad shdl be located a or below the
theoreticd leveling pad devation. The minimum wal embedment shall be at or below the
elevation shown on the plans. The top of the face pands shdl be a or above the top of the
pand eevation shown on the plans.

The Contractor shdl require the desgn-supplier to supply an on-gte, qudified experienced
technicad representative to advise the Contractor concerning proper indallation procedures.

The technical representative shall be on-Ste during initid stages of ingdlation and theregfter shal
remain available for consultation as necessary for the Contractor or as required by the Resident.
Thework done by this representative isincidenta.

Materids Materids shal meet the requirements of the following subsections of Divison 700 -
Materids:

Grave Borrow 703.20
Preformed Expangion Joint Materid 705.01
Reinforcing Stedl 709.01
Structura Precast Concrete Units 712.061
Drainage Geotextile 722.02

The Contractor is cautioned that al of the materids listed are not required for every Concrete
Bin Type Retaining Wall, Closed Face. The Contractor shall furnish the Resident a Certificate
of Compliance certifying that the applicable materids comply with this section of the
specifications. Materids shal meet the following additiona requirements.

Concrete Units
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Tolerances In addition to meeting the requirements of 712.061, al prefabricated units shdl be
manufactured with the following tolerances.  All units not meeting the listed tolerances will be
rejected.

1. All dimensions shdl be within (edge to edge of concrete) 5 mm [+3/16 in).

2. Sguareness. The length differences between the two diagonds shdl not exceed 8 mm [5/16
in].

3. Surface Tolerances. For sted formed surfaces, and other formed surface, any surface
defects in excess of 2 mm [.08 in] in 1.2 m [4 ft] will be rgected. For textured surfaces, any
surface defectsin excess of 8 mm [5/16in] in 1.5 m [5 ft] shall be rgected.

Joint Fller (where gpplicable) Joints shdl be filled with materid approved by the Resident and
supplied by the approved prefabricated modular wall supplier. A 100 mm [4 in] wide, by 13
mm [%2in] preformed expangon joint filler shal be placed in dl horizontd joints between facing
units. Indl verticd joints, a space of 6 mm [¥2in] shdl be provided. All Preformed Expansion
Joint Materid shal meet the requirements of subsection 502.03.

Woven Drainage Geotextile Woven drainage geotextile 300 mm [12 in] wide shdl be bonded
with an approved adhesive compound to the back face, covering dl joints between units,
induding joints abutting concrete dructures. Geotextile seam lgps shdl be 150 mm [6 in]
minimum. The fabric shal be secured to the concrete with an adhesive satisfactory to the
Resdent. Dimensions may be modified per the wal supplier’s recommendations, with written
approva of the Resident.

Concrete Shear Keys (where applicable) Shear keys shdl have athickness at least equa to the
precast concrete stem.

Concrete Leveling Pad Cast-in-place concrete shdl be Class A concrete conforming to the
requirements of Section 502 Structural Concrete. The horizontal tolerance on the surface of the
pad shdl be 6 mm [Y4in] in 3 m [10 ft]. Dimensons may be modified per the wall supplier’'s
recommendations, with written gpprova of the Resident.

Backfill and Bedding Materiad Bedding and backfill materid placed behind and within the
reinforced concrete modules shal be gravel borrow conforming to the requirements of Section
703.20. The backfill materids shal conform to the following additiona requirements. the
pladticity index (P.l.) as determined by AASHTO T90 shdl not exceed 6. Compliance with the
gradation and pladticity requirements shdl be the responshility of the Contractor, who shall

furnish a copy of the backfill test results prior to congtruction.

The backfilling of the interior of the wall units and behind the wall shdl progress smultaneoudly.
The materid shdl be placed in layers not over 200 mm [8 in] in depth, loose measure, and
thoroughly compacted by mechanica or vibratory compactors. Puddling for compaction will
not be alowed.
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Materials Certificate Letter The Contractor, or the supplier as his agent, shdl furnish the
Resdent a Materids Certificate Letter for the above materids, including the backfill materid, in
accordance with Section 700. A oopy of al test results performed by the Contractor or his
supplier necessary to assure contract compliance shall dso be furnished to the Resdent.
Acceptance will be based upon the materials Certificate L etter, accompanying test reports, and
visud ingpection by the Resident.

Desgn Requirements The Concrete Bin Type Retaining Wall, Closed Face shdl be designed
by a Professond Enginear. The design to be performed by the wall system supplier shdl bein
accordance with AASHTO Standard Specifications for Highway Bridges, current edition,
except as required herein.  Thirty days prior to beginning congtruction of the wall, the design
computations shall be submitted to the Resdent for review by the Department. The design by
the wall system supplier shall consider the stability of the wall as outlined below:

(8) Safety Factors. The minimum factors of safety shdl be asfollows:

1. Overturning: 2.0
2. Siding: 1.5

3. Stahility of temporary congtruction dope: 12
4. Ultimate bearing capecity: 20
5. Pullout Resigtance 15

(b) Backfill and Wdl Unit Soil Parameters. For overturning and diding stability caculations,
earth pressure shall be assumed acting on a vertica plane risng from the back of the lowest
wall sem. For overturning, the unit weight of the backfill within the wall units shdl be limited
to 1602 kg/nT [100 pcf]. For diding analyses, the unit weight of the backfill within the wall
units can be assumed to be 1922 kg/n? [120 pef]. Both anayses may assume a friction
angle of 34 degrees for backfill within thewall units.

These unit weights and friction angles are based on a wal unit backfill meeting the
requirements for sdect backfill in this specification. Backfill behind the wal units shdl be
assumed to have a unit weight of 1922 kg/n [120 pcf] and a friction angle of 30 degrees.
The friction angle of the foundation soils shall be assumed to be 30 degrees unless otherwise
noted on the plans.

(©) Internad Stability. Internd gtability of the wal shal be demondrated using accepted
methods, such as Eliass Method, 1991. Shear keys shdl not contribute to pullout
ressance. Soil-to-soil frictiond component dong sem shdl not contribute to pullout
resstance. The falure plane used to determine pullout resistance shal be found by the
Rankine theory only for verticad walls with level backfills. When walls are baitered or with
backdopes > 0 degrees are considered, the angle of the failure plane shdl be per Jumikus
Method. For computation of pullout force, the width of the backface of each unit shal be
no greater than 1.37 m [4.5ft]. A unit weight of the soil ingde the units shdl be assumed no
greater than 1922 kg/nT [120 pcf] when computing pullout. Coulomb may be used.
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(d) Externd loads which affect the internd stability such as those gpplied through piling,
bridge footings, traffic, dope surcharge, hydrogtatic and seismic loads shall be accounted for
inthe design.

(e) The actud applied bearing pressures under the prefabricated concrete modular block
wall shdl be clearly indicated on the desgn drawings.

(f) Stability during Congruction. The factors of safety to be used for gability during
congtruction stages shall be the same factors used for the design of the wall.

(9) Hydrodtatic forces. Unless specified otherwise, when a design high water surface is
shown on the plans a the face of the wall, the design stresses cdculated from that elevation
to the bottom of wal must include a 0.9 meter [3 ft] minimum differentid heed of saturated
backfill. In addition, the buoyant weight of saturated soil shall be used in the caculation of
pullout resistance.

(h) Dedsign Life. Design life shdl be in accordance with AASHTO requirements.

(i) Not more than two verticaly consecutive units shal have the same stem length, or the
same unit depth.  Wals with units with extended height curbs shdl be designed for the
added earth pressure. A separate computations for pullout of each unit with extended
height curbs, or extended height coping, shall ke prepared and submitted in the design
package described above.

Submittals The Contractor shal supply wal desgn computations, wall details, dimensions,
quantities, and cross sections necessary to congtruct the wal. Thirty days prior to beginning
congruction of the wall, the design computations and wall details shdl be submitted to the
Resdent for review. The fully detailed plans shal be prepared in conformance with Section
105.7 - Working Drawings and shdl include, but not be limited to the following items

. A plan and devation sheet or sheets for each wall, containing the following: eevations a
the top of leveing pads, the distance aong the face of the wadll to dl sepsin the leveling pads,
the designation as to the type of prefabricated module, the distance dong the face of thewal to
where changesin length of the units occur, the location of the origind and fina ground line.

I1.  All detalls, including reinforcing bar bending details, shdl be provided. Bar bending details
ghdl be in accordance with Department standards.

I11.  All details for foundations and leveling pads, including details for sepsin the leveing pads,
aswell as dlowable and actud maximum bearing pressures shdl be provided.

IV. All prefabricsted modules shdl be detailed. The detals shdl show dl dimensons
necessary to congtruct the eement, and dl reinforcing sted in the eement.

V. Thewadl plans shdl be prepared and stamped by a Professond Engineer. Four sets of
design drawings and detail design computations shdl be submitted to the Resident.
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V1. Four weeks prior to the beginning of construction, the contractor shal supply the Resident
with two copies of the desgn-supplier’s Ingdlation Manud. In addition, the Contractor shdl
have two copies of the Ingtdlation Manua on the project Site.

CONSTRUCTION REQUIREMENTS

Excavation The excavation and use as fill disposd of dl excavated materid shal meet the
requirements of Section 203 - Excavation and Embankment, except as modified herein.

Foundation The area yoon which the modular gravity wal sructure is to rest, and within the
limits shown on the submitted plans, shal be graded for a width equa to, or exceeding, the
length of the module. Prior to wal and leveing pad congtruction, this foundation material shdl
be compacted to at least 95 percent of maximum laboratory dry density. Frozen soils and soils
unsuitable or incapable of sustaining the required compaction, shall be removed and replaced.

A concrete leveling pad shdl be congructed as indicated on the plans. The leveling pad shdl be
cadt to the design devations as shown on the plans, or as required by the wall supplier upon
written gpprova of the Resdent. Allowable eevation tolerances are +3 mm [+0.01 ft] and -6
mm [-0.02 ft] from the design devations. Levding pads which do not meet these requirements
shdl be repaired or replaced as directed by the Resdent a no additiond cost to the
Depatment. Placement of wall units may begin after 24 hours curing time of the concrete

leveling pad.

Method and Equipment Prior to erection of the prefabricated modular wall, the Contractor
ghdl furnish the Resdent with detailed information concerning the proposed congruction
method and equipment to be used. The erection procedure shal be in accordance with the
manufacturer’s indructions.  Any precast units that are damaged due to handling will be
replaced at the Contractor’ s expense.

Ingdlation of Wal Units A fidd representative from the wall system being used shdl be
available, as needed, during the erection of thewall. The services of the representative shall be
a no additiond cos to the project. Vertica and horizonta joint fillers shdl be ingtdled as
shown on the plans.

The maximum offset in any unit joint shal be 20 mm [3/4 in]. The overdl vertica tolerance of
the wal, plumb from top to bottom, shal not exceed 12 mm per 3 m [1/2 in per 10 ft] of wall
height. The prefabricated wal units shal be ingtaled to atolerance of plus or minus 20 mmin 3
m [3/4 inchin 10 ft] in verticd dignment and horizonta dignment.

SHect Backfill Pacement  Backfill placement shdl closdly follow the erection of each row of
prefabricated wal units. The Contractor shal decrease the lift thickness if necessary to obtain
the specified densty. The maximum lift thickness shal be 200 mm [8 in] (loose). Grave
borrow backfill shal be compacted in accordance with Subsection 203.12 except that the
minimum required compaction shal be 90 percent of maximum densty as determined by
AASHTO T180 Method C or D.  Backfill compaction shdl be accomplished without
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disturbance or digplacement of the wal units. Sheepsfoot rollers will not be alowed.
Whenever a compection test fails, no additiona backfill shal be placed over the area until the lift
is recompacted and a passing test achieved.

The moisture content of the backfill materiad prior to and during compaction shdl be uniform
throughout each layer. Backfill materid shdl have a placement moisture content less than or
equa to the optimum moisture content. Backfill materid with a placement content in excess of
the optimum moisture content shal be removed and reworked until the moisture content is
uniform and acceptable throughout the entire lift. The optimum moisiure content sdl be
determined in accordance with AASHTO T180, Method C or D. At the end of the day’s
operations, the Contractor shal shape the last level of backfill so as to direct runoff of ran
water away from the wal face.

Method of Measurement Concrete Bin Type Retaining Wall, Closed Face will be measured by
the square foot of front surface not to exceed the dimensions shown on the contract plans or
authorized by the Resident. Vertica and horizontal dimengons will be from the dl edges of the
facing units  No fidld measurements for computations will be made unless the Resident
gpecifies, inwriting, achange in the limits indicated on the plans.

Badgs of Payment The accepted quantity of Prefabricated Modular Gravity Retaining Wall will
be paid for at the contract unit price per square meter complete in place. Payment shal be full
compensdtion for furnishing dl Iabor, equipment and materids as noted in the description of
work including precast concrete units hardware, joint fillers, woven drainage geotextile, cast-in
place coping or traffic barrier and technical field representative. Cost of cast-in-place concrete
for leveling pad will not be paid for separately, but will be considered incidentd to the Concrete
Bin Type Retaining Wall, Closed Face.

Excavation, including any required shoring and dewatering, foundation materid and backfill
materid will dl beincidenta to the Concrete Bin Type Retaining Wall, Closed Face.

There will be no dlowance for excavating and backfilling for the Concrete Bin Type Retaining
Wall, Closed Face beyond the limits shown on the approved submitted plans, except for
excavation required to remove unsuitable subsoil in preparation for the foundation. Payment for
excavating unsuitable subsoil shal be full compensation for dl cogs of pumping, drainage,
sheeting, bracing and incidentals for proper execution of the work.

Payment will be made under:

Pey Item Pay Unit
635.10 Concrete Bin Type Retaining Wall, Closed Face Square Meter
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SPECIAL PROVISION
SECTION 652

MAINTENANCE OF TRAFFIC

Approaches Approach signing shall include the following signs as a minimum. Field conditions
may warrant the use of additional signs as determined by the Resident.

Road Work Next x Miles
Road Work 500 Feet
End Road Work

Work AreaAt each work site, signs and channelizing devices shall be used as directed by the
Resident. Signs include:

Road Work xxxxt
One Lane Road Ahead
Flagger Sign

Other typical signs include:

Be Prepared to Stop
Low Shoulder
Bump

Pavement Ends

No Center Stripe

The above lists of Approach signs and Work Area signs are representative of the contract
requirements. Other sign legends may be required.

The Contractor shall conduct their operations in such a manner that the roadway will not be
restricted to one lane for more than 800 m [2,500 ft] at each work area. Where more than one
work arearestricts traffic to one lane operation, these work areas shall be separated by at |east
1.6 km [1 mile] of two way operation.

Temporary Centerline A temporary centerline shall be placed each day on all new pavement to
be used by traffic. The temporary centerline, when specified of reflectorized traffic paint, shall
conform to the standard marking patterns used for permanent markings.

Failure to apply atemporary centerline daily will result in suspension of paving until temporary
markers are applied to all previously placed pavement.

1 “Road Work Ahead” to be used in mobile operations and “Road Work xx ft” to be used in stationary operations as
directed by the Resident.
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Chain of Ponds, Coburn Gore
9691.00, 10215.00
March 12, 2003

SPECIAL PROVISION
SECTION 656
Temporary Soil Erosion and Water Pollution Control

The following is added to Section 656 regarding Project Specific Information and Requirements.

All references to the Maine Department of Transportation Best Management Practices for Eroson and
Sediment Control (ak.a. Best Management Practices manua or BMP Manual) are areference to the
latest revison of said manud. The "Table of Contents' of the latest verson is dated "1/19/00” (available
at http://Amww.state.me.us/mdot/mainhtml/bmp/bmpjan2000.pdf.) Procedur es specified shall be
according to the BMP Manual unless stated otherwise.

Deete the lagt sentence of Section 656.4.4, which reads, “After Find Acceptance of the project, the
Contractor must submit the log to the Department which will become the property of the Department.”

Any and dl referencesto “bark mulch” or “composted bark mix” shal beareferenceto  “Eroson
Control Mix” in accordance with Standard Specification, Section 619 - Mulch.

Project Specific I nformation and Requirements

The following information and requirements apply specificdly to this Project. The temporary soil erosion
and water pollution control measures associated with thiswork shal be addressed in the SEWPCP.

Thisproject isin the Chain of Ponds and Arnold Pond watersheds, which are listed as RESOURCE
CLASS 1A and isconsidered SENSI TIVE in accordance with the BMP Manud. The Contractor’s
SEWPCP shdl comply with Section [1.B., Guiddines for Sengtive Waterbodies in the BMP Manud.

1. A preoonstruction field review ismandatory for thisproject. The preconstruction field
review shall take place before commencing any work that involves soil distur bance or
potential impacts on water quality. Attendees shall include the Environmental
Coordinator, the preparer of the SEWPCP, the MDOT Resident, and a representative
from the Department’s ENV Water Resour ces Unit and an invitation shall also be
extended to the Maine L and Use Regulation Commission and the M aine State Sail
Scientist. The date and time shdl be set by the Contractor in consultation with the Resident
and ENV Water Resources Unit representative. A minimum 5 day noticeisreguired

2. Duetotheproject sengtivity, the Contractor’s SEWPCP shall include specific
provisonsfor sequencing work. Sequencing of any construction phases shall bein the
Contractor’s SEWPCP to minimize the potential of adverseimpactsto resources. The
Contractor’s SEWPCP shall addressthe maintenance of tempor ary stabilization
measur es of all sections.

3. The SEWPCP shdl describe the location and method of temporary eroson and sediment
control for existing and proposed catch basins, outlet areas and culvert inlets and outlets.

4. Newly disturbed earth shall be mulched with hay by the end of each workday. Mulch
shall be maintained on a daily basis

Special Provision 656 - Page 1 of 2
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Chain of Ponds, Coburn Gore
9691.00, 10215.00
March 12, 2003

SPECIAL PROVISION
SECTION 656
Temporary Soil Erosion and Water Pollution Control

Dust control items other than those under Standard Specification, Section 637 — Dust
Control, if gpplicable, shdl be included in the plan.

Permanent dope stabilization measur es shall be applied within one week of the last soail
disturbance.

Permanent seeding shdl be done in accordance with Standard Specification, Section 618 -
Seeding unless the Contract states otherwise.

Culvert inlet and outlet protection shall be ingtalled within 48 hours of culvert
installation, or prior to a storm event, whichever is sooner.

After November 1, the Contractor shall usewinter stabilization methods, such as
Eroson Control Mix as specified in Standard Specification, Section 619 - Mulch. If
required, spring procedures for permanent stabilization shall aso be described in the plan. Use
of this product for over-winter temporary eroson control will be incidental to the contract and
be paid for as part of Pay Item 656.75

All disturbed ditches shal be stabilized by the end of each workday. Stabilization shdl be
maintained on adaily basis. Eroson control blanket shdl be ingtaled in the bottoms of all
ditches except where a stone lining is planned. Seed shall be applied prior to the placement of
the blanket. If check dams are used, they shdl be congtructed of stone in accordance with
BMP Manual, Section 9.

Clearing limit lines shall be minimized as shown on the design plans or as directed by the
Resident.

The Contractor’s SEWPCP shdl address in-stream work at the following locations, in
accordance with Special Provision 105-Environmental Requirements

sta. 14+834 sta. 20+770
sta. 16+349 sta. 20+973
sta. 18+174 sta. 28+709
sta. 18+552 sta. 29+326
sta. 19+647 sta. 29+329

Stream flow shdl be maintained a dl times.

A cofferdam sedimentation basin isrequired if cofferdamsare used. Thebasn shdl be
located in an upland area where the water can settle and seep into the ground or be released
dowly to the resource in amanner that will not cause eroson. The location of such a cofferdam
sedimentation basin shdl be addressed in the SEWPCP.

Special Provision 656 - Page 2 of 2



[Perindis & Culwire)l Reseurees Uik

PIN #: 10215.00 & 9691.00
Location: Chain of Ponds
Permit Member: Laurie Rowe Photographs O Database/Projex Package to ENV Coordinator: 3/27/03

HISTORIC AND CULTURAL RESOURCES

MHPC Historic Resources N/A O ApplicableX] Approved
MHPC Archeological Resources N/A O ApplicableX] Approved
Tribal N/A O ApplicableX] Approved
4(f) and 6(f)
Section 4(f) N/A Applicable Approved O
LAWCON 6(f) N/A Applicabled Approved O

Maine Department of Environmental Protection (M DEP) Site L ocation of Development
N/A Applicable O Approved O

Local Zoning, Title 30-A, Section 4325-6.
Isthe project something other than the highway and bridge system, such as a maintenance lot, building/parking facility? Y es
O No[Xl. If no, the project is exempt.
If yes, continue. Does the town in which the project islocated have a comprehensive plan consistent with the Growth
Management Program? YesO No O. If no, the project is exempt.

If yes, local zoning ordinances and/or permits are needed. Approved O

Maine Department of Inland Fisheries and Wildlife (MDIFW) Essential Habitat

Eagle Nest N/A ApplicableO Approved OO
Piping Plover N/A ApplicableO Approved OO
Roseate Tern N/A Applicabledd Approved OO

Maine Department of Conservation/ Public Lands, Submerged Land L ease
N/A Applicable O

Land Use Regulation Commission (LURC) O Not Applicable

No permit O
Notice O Approved OO
Permit Approved

Maine Department of Environmental Protection (M DEP), Natural Resour ce Protection Act
No permit required

Exempt O (Must use erosion and sediment control and not block fish passage.)

PBR O Approved OO

Tierl 0O Approved OO

Tier2 0O Approved OO

Tier3 0O Approved OO
Army Corps of Engineers (ACOE), Section 10 of the Riversand Harbors Act and Section 404 of the Clean Water
Act. No permit required O

Category 1-NRO Approved O

Category 2[X] Approved

Category 300 Approved O

IN-WATER TIMING RESTRICTIONS:; 105 Special Provision No instream work indicated O
Datesinstream work is allowed: 6/15 to 8/15

Special Provision 656, Erosion Control Plan

* Boxes marked in red indicate items that are attached and need to be placed in the contract by the Project Manager.



DEPARTMENT OF THE ARMY
NEW ENGLAND DISTRICT, CORPS OF ENGINEERS
696 VIRGINIA ROAD
CONCORD, MASSACHUSETTS 01742-2751

REPLY TO:
OF:
ATTENTIONOF b Ep ARTMENT OF THE ARMY PROGRAMMATIC GENERAL PERMIT

STATE OF MAINE, SUMMARY OF SCREENING AND STATUS

OFFICE OF ENVIRON. SERVICES

MAINE DEPT. OF TRANSPORTATION CORPS PERMIT # 200300089
16 STATE HOUSE STATION CORPS PGP ID#
AUGUSTA, MAINE 04333 STATE ID# PBR

DESCRIPTION OF WORK AS ON ATTACHED STATE APPN:
Place fill below the ordinary high water line of a number of unnamed streams and in adjacent freshwater wetlands along Route
27 at Chain of Ponds, Maine in order to reconstruct a 10.67 mile section of the road. Approximately 0.2 acres of river bottom
and wetlands will be impacted by the project.
DCT PIN#& 10215.00 & 5651.00 i) P

~ T SPECIAL CONDITION: Tnstream work shall be conducted from June 15 to August 15 to protect fisheries and local
water quality.

UTM GRID COORDINATES N; __ 45°19'51.9" w:; 70°38'2.9" USGS QuAaD:___ CHAIN OF PONDS, ME

I. STATE ACTIONS: PENDING [ x ], ISSUED[ ], DENIED[ ] DATE

LEVEL OF STATE REVIEW: PERMIT BY RULE; X , TIER1: __

K LHER 20 o GTIER3: - (NRPA)

Il. FEDERAL ACTIONS:

DATE STATE FILE REVIEWED: 1/14/03 (PGP JP MEETING)
LEVEL OF CORPS REVIEW: CATEGORY 1 CATEGORY2:. X _
AUTHORITY: SEC 10_ ,404_ X 10/404 _ , 103

EXCLUSIONS: The exclusionary criteria identified in the general permit do not apply to this project.

ESSENTIAL FISH HABITAT (EFH): EFH PRESEN'@ N (CIRCLE ONE)

IF YES: Based on the terms and conditions of GP, which are intended to ensure that authorized projects cause no more
than minimal environmental impacts, the Corps of Engineers has preliminary determined that this project will not cause more than
minimal adverse effects to EFH identified under the Magnunson-Stevens Fisheries Conservation and Management Act.

FEDERAL RESOURCE AGENCY OBJECTIONS: EPA_NO__, USFE&WS_NO , NMFS_NO

CORPS DETERMINATION: We authorize your project as proposed and as shown on the plans submitted to the Corps under the
State of Maine PGP.

Please note that all work is subject to the conditions contained in the general permit and any additional special conditions listed on any
attached sheets. No work may be started unless and until all other required local, State and Federal licenses and permits have been
obtained. Also, this permit requires you to notify us before beginning work and allow us to inspect the project. Hence, you must
complete and return the attached Work Start Notification Form(s) to this office no later than two weeks before the anticipated starting
date. (FOR PROJECTS REQUIRING MITIGATION, BE SURE TO INCLUDE MITIGATION WORK START FORM)

Additional Special conditions Attached: @O (CIRCLE ONE) S£& #&8ovéE

The Corps of Engineers has implemented an administrative appeals process for jurisdictional determinations. If you are interested in
appealing the jurisdictional determination for this project; or if you would like any additional information pertaining to the appeals
process, please contact Shawn Mahaney or Rod Howe of my staff at 207-623-8367 at our Manchester, Maine Project Office.

Ve
%37
ﬁ}_ e U / e Jan 2e03
AY L. CLEMENT H. KILLOY DATE
SEMIOR PROJECT MANAGER CHIEF, PERMITS & ENFORCEMENT BRANCH

MAINE PROJECT OFFICE REGULATORY DIVISION




STATE OF MAINE
DEPARTMENT OF CONSERVATION
22 STATE HOUSE STATION
AUGUSTA, MAINE
04333-0022

JOHN ELIAS BALDACCI PATRICK McGOWAN
GOVERNOR

COMMISSIONER

March 18, 2003

Maine Department of Transportation
Attn: John Dority

16 State House Station

Augusta, Maine 04333

RE: Approved LURC Road Construction Permit RP 3223
Dear Mr. Dority:

Enclosed is a copy of your approved Land Use Regulation Commission Road Construction Permit RP
3223. Please read the enclosed permit carefully, paying special attention to the conditions of approval,
as your permit is valid only if you comply with those conditions. Any changes in your plans or
additional construction in the future must be reviewed and approved as an amendment to your permit.

Thank you for your patience and cooperation. Should you have any further questions, please contact
me at the Augusta office of the Maine Land Use Regulation Commission at (207) 287-2631.

Sincerely,

;/“ Mlchaez)emarest
Project Analyst
Permitting and Compliance Division

Enclosure: LURC Road Construction Permit RP 3223

Lok RP 3223 File
Ryan Hodgman, MDOT
Jay Clement, US Army Corps of Engineers

MAaINE LaxD Use REGULATION COMMISSION PHONE: (207) 287-2631
FAX: (207) 287-7439
I'TY: (207) 287-2213



STATE OF MAINE
DEPARTMENT OF CONSERVATION
22 STATE HOUSE STATION
AUGUSTA, MAINE
04333-0022

PATRICK McGOWAN
JOHN ELIAS BALDACCI COMMISSIONER

PERMIT

ROAD CONSTRUCTION PERMIT RP 3223

The staff of the Maine Land Use Regulation Commission, after reviewing the application and
supporting documents submitted by Maine Department of Transportation for Road Construction
Permit RP 3223, finds the following facts:

1. Applicant: Maine Department of Transportation
Attn: John Dority, Chief Engineer
#16 State House Station
Augusta, Maine 04333-0016

2. Date of Completed Application: January 17, 2003

3. Location of Proposal: Chain of Ponds Twp, Franklin County
Coburn Gore Twp, Franklin County

4. Zoning: (P-UA) Unusual Area Protection Subdistrict by virtue of the Arnold Trail
(P-AL) Accessible Lake Protection Subdistrict
(P-SL) Shoreland Protection Subdistrict
(P-WL) Wetlands Protection Subdistrict
(P-GP) Great Pond Protection Subdistrict
(D-RS) Residential Development Subdistrict
(M-GN) General Management Subdistrict

5. Affected Waterbody: Chain of Ponds, Arnold Pond

The Chain of Ponds, are management class 2, resource class 1A undeveloped, highly
accessible lake with outstanding fisheries, wildlife, scenic and physical resources and
significant cultural resources.

Arnold Pond, is a management class 4, resource class 1A undeveloped, highly accessible lake
with outstanding scenic and cultural resources and significant fisheries resources.

Nine Unnamed Minor Flowing Waters

Proposal

6. The Maine Department of Transportation (hereinafter MDOT) proposes to reconstruct and
realign a 10.67 mile section of State Route #27 to bring the road into conformance with its
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design standards for roads; reduce traffic accidents; reduce the amount of sand and salt
applied to this road segment; and reduce the migration of sand and salt to the Chain of Ponds,
Arnold Pond, three perennial streams and six intermittent streams. At present, the road does
not meet the MDOT standards for a maximum curve of 10 degrees and a maximum grade of
10 percent. Eight sections of the proposed road realignment/reconstruction require permit
review by this agency as Level B or C road projects. In addition to the road realignment
activities, the MDOT proposes to clear and grade a 17-foot wide by 168-foot long area for a
future scenic outlook in section #3 of the proposed reconstruction area. A MDOT trailer
serving as a field office will be located at various locations during the project. This trailer will
not contain sanitary facilities. The trailer will be located so as to meet applicable waterbody
setbacks and will set back approximately 50 feet from the traveled edge of Route #27.
Additionally, the project contractor(s) will have field trailers, which will also be sited
accordingly. Portable chemical toilets will be made available for workers’ sanitary needs.

7. The MDOT has delineated the wetlands in the proposed project area. The proposed
realignment would impact 4,542 square feet of wetland. Of these wetlands, 121 square feet
would be stream bottom, which is a (P-WL1) Wetland Protection Subdistrict, requiring a Tier
3 wetlands review. The remainder of the impacted wetlands are forested palustrine wetlands,
classed as (P-WL3) Wetland Protection Subdistrict and requiring only a Tier 1 wetlands
review.

8. The MDOT has submitted an alternatives analysis demonstrating that option #1, the no-action
alternative, would continue to have a major negative effect on water quality of Chain of Ponds
from salt and sand migration and potential contaminants from vehicular accidents, and would
increase the number of annual vehicular accidents through the year 2014. Option #2, the
rehabilitation of the existing road in its present footprint, would result in 1,300 sq. fi. of
impacts to (PWL-3) Wetland Protection Subdistrict, and a minimal decrease in vehicular
accidents, but would still have a high potential for contamination from salt, sand, or discharge
from vehicular accidents. Preferred option #3, the proposed realignment/reconstruction would
result in the optimum reductions in accidents with the associated decreased risk of point
source contamination of Chain of Ponds, Amold Pond and the associated streams. The
proposal would also result in the maximum reduction in the use of sand and salt, while
minimizing wetlands impacts resulting directly from realignments.

9. Erosion and sedimentation control measures would be conducted in compliance with the
MDOT Best Management Practices Manual (ver. 01/00). Under this manual, prior to soil
disturbance, the contractor must submit to the MDOT a satisfactory Soil Erosion and Water
Pollution Control Plan prepared by either a “DEP Certified Contractor” as designated by the
Maine Department of Environmental Protection (MDEP), or a Maine licensed Professional
Engineer, Landscape Architect, or Soil Scientist. A preconstruction field review with the
contractor’s environmental coordinator, the preparer of the contractor’s Soil Erosion and
Water Pollution Control Plan, a representative of MDOT’s ENV Water Resources Unit would
be conducted prior to soil disturbance. Prior to grading and filling, silt fence or other effective
sediment control would be placed between areas of soil disturbance and delineated wetlands
and waterbodies. Areas of exposed soils would be mulched by the end of each workday.
Culvert armoring would be completed within 48 hours of installation. Erosion control blankets
would be installed in ditches of less than 6% slope; rock armor in ditches with a slope of 7%
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10.

11.

or more. Slopes of less than 2:1 would be mulched with wood waste; and revegetated, as
appropriate. Slopes of greater than 2:1 would be armored with rock. Permanent slope
stabilization measures would be in place within one week of final soil disturbance.

The proposed realignment would produce 2,608 cubic yards (23,472 square feet at 3 feet deep)
of stump debris that would be disposed of by the individual contractors in compliance with
state regulations.

The presence of ledge and immovable boulders along and beneath the project area will require
blasting at several locations. Approximately eight private wells are present in Section #9 of
the project. The wells will be sampled for water quality prior to and after blasting.

Review Criteria

12.

13.

14.

5.

16.

Under provisions of Section 10.16, M, 3, b, (5) of the Commission’s Land Use Districts and
Standards, Level B and Level C road projects are allowed upon issuance of a permit by the -
Commission within a (P-AL) Accessible Lake Protection Subdistrict.

Under provisions of Section 10.14, D, 3, b, (8) of the Commission’s Land Use Districts and
Standards, Level B and Level C road projects are allowed upon issuance of a permit by the
Commission within a (D-RS) Residential Development Subdistrict.

Under provisions of Sections 10.16, J, 3, b, (8) of the Commission’s Land Use Districts and
Standards, Level B road projects are allowed upon issuance of a permit by the Commission
within an (P-UA) Unusual Area Protection Subdistrict. Under provisions of Sections 10.16, J,
3.c, (17) of the Commission’s Land Use Districts and Standards, Level C road projects are
allowed upon issuance of a permit by the Commission within an (P-UA) Unusual Area
Protection Subdistrict provided the applicant can show by substantial evidence that the use is
compatible with and will not detract from the values of the resources protected by the P-UA
Protection Subdistrict. The Arnold Trail is the protected resource.

Under provisions of Sections 10.16, K, 3, b, (8) of the Commission’s Land Use Districts and
Standards, Level B road projects are allowed upon issuance of a permit by the Commission
within a (P-WL) Wetlands Protection Subdistrict. Under provisions of Sections 10.16, K, 3, c,
(1) of the Commission’s Land Use Districts and Standards, Level C road projects are allowed
upon issuance of a permit by the Commission by special exception within a (P-WL) Wetlands
Protection Subdistrict provided the applicant shows by substantial evidence that (a) there is no
alternative site which is both suitable to the proposed use and reasonably available to the
applicant; (b) the use can be buffered from those other uses or resources within the subdistrict
with which it is incompatible; and (c) such other conditions are met that the Commission may
reasonably impose in accordance with the policies of the Comprehensive Land Use Plan.

Under the provisions of Section 10.16, 1, 3, a, (10) of the Commission’s Land Use Districts
and Standards, water crossings of minor flowing waters do not require a permit within a (P-
SL) Shoreland Protection Subdistrict.




Page 4

RP 3223; Maine Department of Transportation

17

18.

19.

20.

21,

22,

Under the provisions of Sections 10.16, D, 3, b, (4) of the Commission’s Land Use Districts
and Standards, Level B and C road projects are allowed upon issuance of a permit by the
Commussion within a (P-GP) Great Pond Protection Subdistrict.

Under the provisions of Section 10.15, A, 3.,b, (12) of the Commission’s Land Use Districts
and Standards, Level C road projects are allowed upon issuance of a permit by the
Commission within a (M-GN) General Management Subdistrict.

Pursuant to Section 10.17,B, 7, a, (3), (c) of the Commission’s Land Use Districts and
Standards, Tier 3 reviews are required for projects altering any area of P-WL1 wetlands, or
from 15,000 to 43,560 square feet of P-WL2 or P-WL3 wetlands containing critically
imperiled (S1) or imperiled (S2) natural communities, or 43,560 sq. ft. or more of P-WL2 or
P-WL3 wetlands.

Alterations of P-WL1 wetlands may be eligible for Tier 1 or 2 review if the Commission
determines, at the applicant's request, that the activity will have no undue adverse impact on
the freshwater wetlands or other protected natural resources present. In making this
determination, consideration shall include but not be limited to, such factors as the size of the
alteration, functions of the impacted area, existing development or character of the area in and
around the alteration site, elevation differences and hydrological connection to surface water
or other protected natural resources.

Pursuant to Section 10.17, B, 7, b, (5), (b) of the Commission’s Land Use Districts and
Standards, the Commission may waive the requirement for a functional assessment,
compensation, or both. The Commission may waive the requirement for compensation if it
determines that any impact to wetland functions and values from the activity will be
insignificant.

Pursuant to Section 10.17, B, 7, b of the Commission’s Land Use Districts and Standards,
projects requiring a Tier 2 review must:

A. Not cause a loss in wetland area, functions and values if there is a practicable alternative to
the project that would be less damaging to the environment.

B. Limit the amount of wetland to be altered to the minimum amount necessary to complete
the project.

C. Comply with applicable water quality stand.ards; i.e. the activity will not violate any state
water quality law, including those governing the classification of the State’s waters.

D. Use erosion control measures to prevent sedimentation of surface waters.
Under the provisions of Section 10.17, A, 4, e, (2), (a) of the Commission’s Land Use

Districts and Standards, water crossing culverts in roads shall be designed to provide an
opening sufficient in size and structure to accommodate 25 year frequency water flows.
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23.

24,

25,

Under the provisions of Section 10.17,A, 4, h of the Commission’s Land Use Districts and
Standards, publicly owned roads may be constructed in a fashion that is not in strict
conformity with the provisions of this section, provided that other measures are applied that
are effective in reasonably avoiding sedimentation of surface waters.

Under the provisions of Section 10.17, B, 1, g, (5) of the Commission’s Land Use Districts
and Standards, an exception may be made to the shoreline, road, and or property line setback
requirements for structures where the Commission finds that such structures must be located
near to the road, or property line due to the nature of their use.

Under the provisions of Section 10.15, A, 3, b, (10) of the Commission’s Land Use Districts
and Standards, solid waste disposal facilities such as stump dumps, which affect an area less
than 2 acres in size may be allowed within an (M-GN) General Management Subdistrict upon
issuance of a permit by the Commission.

Review Comments

26.

27.

28.

29,

30.

21

32.

The U.S. Army Corps of Engineers issued Programmatic General Permit #20030089 for the
proposed project in January of 2003 with the special condition that in-stream work be
conducted between June 15 and August 15 of the calendar year.

The Amold Trail Expedition Historical Society has reviewed the application and finds that the
proposed road realignment will not disrupt any known archeological sites or artifacts.

The Maine State Historic Preservation Commission has reviewed the application and finds
that the proposed road realignment will not disrupt any known archeological sites or artifacts,
in particular, the Amold Trail.

The Maine State Soil Scientist has reviewed the proposed road realignment and comments that
erosion and sedimentation controls appear adequate.

The Maine Department of Inland Fisheries and Wildlife (IFW) has reviewed this application
and comments that this area is exceedingly sensitive ecologically due to the generally thin,
infertile soils, steep topography, and short growing season. IFW states that sediment control
seems adequately addressed in MDOT’s erosion control plans, including the Special Provision
for Soil Erosion and Water Pollution Control. IFW recommends that culverts be installed
without downstream perches, and that existing perches be eliminated wherever possible.
Further, IFW has requested a work window of June 15 to August 15 for allowable instream
work. These items should be incorporated into the LURC permit.

The Maine Natural Areas Program has reviewed this application and comments that there are
no rare botanical features documented at the site.

The facts are otherwise as represented in Road Construction Permit Application RP 3223 and
supporting documents

Based upon the above Findings, the staff concludes that:
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Because the realignment and associated fill extensions will relocate the road less than 300
horizontal feet from the current alignment, the road project Sections #1, #3, and #5 through #9
are Level B road projects requiring a permit from the Commission within the (P-UA) Unusual
Area Protection and (P-AL) Accessible Lake Protection Subdistricts.

Because the realignment will extend portions of the right-of-way more than 50 horizontal feet,
Sections #2 and #4 are Level C road projects and require the applicant to demonstrate by
substantial evidence that the use is compatible with and will not detract from the values of the
protected resource (the Arnold Trail). An archeological review was conducted by MDOT and
no sites were identified. The letter of review from Duluth Wing of the Arnold Trail
Expedition Historical Society further supports to the compatibility of the project with the
resource value.

In accordance with the provisions of Section 10.17, B, 7,a (3), (c) of the Commission’s Land
Use District’s and Standards, the proposed road realignment meets the requirements fora
reduction from a Tier 3 review to a Tier 2 review. Specifically, the proposed road realignment
will have an insignificant impact on the (P-WL1) Wetland because (a) the alteration of the
intermittent streams are for a reconfiguration of an existing crossing, (b) the new crossings
will reduce the number of perches which impede fish migration, and (c) the timing of the
activities will minimize impacts to spawning activities. In addition, appropriate measures
have been taken to minimize or avoid encroachment upon all wetlands in the project area and
erosion and sediment control measures will be in place during and after the project.

The MDOT and its contractors may place field trailers closer than 75 from the traveled edge
of State Route #27under the provisions of Section 10.17, B, 1, g, (5) of the Commission’s
Land Use Districts and Standards, because the field offices are necessary to the road
realignment/reconstruction process.

Under the provisions of Section 10.15, A, 3, b, (10) of the Commission’s Land Use Districts
and Standards, within Coburn Gore Township, Chain of Ponds Township and other townships
within LURC jurisdiction, stump dumps of less than two acres, may be allowed upon issuance
of a permit, subject to 38 MRSA, 06-096 CMR401.7 of the Maine Department of
Environmental Protection’s rules within a (M-GN) General Management Subdistrict.

If carried out in compliance with the Conditions below, the proposal will meet the Criteria for
Approval, Section 685-B(4) of the Commission’s Statutes, 12 M.R.S.A.

Therefore, the staff approves the application of the Maine Department of Transportation with
the following conditions:

1.

2.

The Standard Conditions (ver. 10/84), a copy of which is attached.

To protect fisheries resources, all stream alterations must be conducted between June 15 and
August 15 of the calendar year. The outlets of the proposed culverts must be installed in such
a manner that will not create downstream perches, and that existing perches be eliminated
wherever possible.
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All areas of exposed mineral soil on slopes steeper than two horizontal to one vertical must be
stabilized with rock riprap. With the exception of the road travel surface and associated
shoulder, all areas of exposed mineral soil within 75 feet of the stream and on slopes flatter
than 2 horizontal to 1 vertical must be mulched. All soil stabilization measures must be
completed during or immediately following construction to minimize the potential of soil
erosion and brook/lake siltation.

During construction, the permittee shall take reasonable precautions to avoid siltation of the
nine streams, Chain of Ponds and Amold Pond, including, but not limited to, the use of mulch
to stabilize exposed soil, cessation of construction activities during inclement weather, and
any other measures, which may prove necessary. Effective erosion and sedimentation control
devices shall be placed between the project area and all wetlands and/or waterbodies prior to
soil disturbance.

. If water control measures beyond those specified herein prove to be necessary in order to

reasonably avoid accelerated erosion or sedimentation of surface waters, such additional
measures must be employed.

All operations must be stopped where the continuation of such operations will cause or
contribute to the occurrence of accelerated erosion or the sedimentation of surface waters,
whether such occurrence is precipitated by wet weather, the failure of water control measures,
or other factors. Adequate steps must immediately be taken to stop any accelerated erosion or
sedimentation of surface waters and to correct the situation that led to such occurrence.

All field trailers and portable toilets must be located a minimum of 33 feet from the centerline
of State Route #27 and any other road.

All stumps and other land clearing debris must be disposed of in a proper manner, in
compliance with applicable state and federal solid waste laws and rules, including 38 MRSA,
06-096 CMR401.7. If land-clearing debris is to be buried or disposed of within the
jurisdiction of the Maine Land Use Regulation Commission, the disposal area must be less
than 2 acres in size and located within a (M-GN) General Management Subdistrict, or it must
be disposed of at a facility licensed for such disposal.

This permit is approved only upon the above stated conditions and remains valid only if the
permittee complies with all of these conditions. In addition, any person aggrieved by this decision
of the staff may, within 30 days, request that the Commission review the decision.

A
DONE AND DATED AT AUGUSTA, MAINE, THIS / g DAY OF MARCH, 2003.

By: 4/4/644,\4 /j M

Catherine M. %Po«l-l{ Acting Director
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Chapter 305 PERMIT BY RULE Section 11
State Transportation Facilities

1.

Introduction. A "permit by rule" or "PBR", when approved by the Department of Environmental
Protection (DEP), is an approval for an activity that requires a permit under the Natural Resources
Protection Act (NRPA). Only those activities described in this chapter may proceed under the PBR
process. A PBR activity will not significantly affect the environment if carried out in accordance with
this chapter, and generally has less of an impact on the environment than an activity requiring an
individua permit. A PBR satisfies the Natural Resources Protection Act (NRPA) permit requirement
and Water Quality Certification requirement.

If a proposed activity is not described in this chapter, or will not be conducted in accordance with the
standards of this chapter, the applicant must obtain an individua permit prior to beginning the activity.

A. Location of activity. The location of an activity may affect whether an activity quaifies for PBR,
and whether review by the Department of Inland Fisheries and Wildlife is required.

1)

2

Type of resource. For some types of activities, the availability of a PBR is affected by the type
of natural resource in or adjacent to which the activity is proposed. For example, an applicant
proposing an activity consisting of "Movement of rocks or vegetation” may receive a PBR only
if the activity will take place in a great pond, river, stream or brook. Limitations concerning the
location of activities are addressed in the "Applicability" provision in each section of this
chapter.

Essential habitat. Essentia habitats include areas critical to the survival of threatened and
endangered species such as the bald eagle, least tern, roseate tern, and piping plover. If the
activity islocated in essential habitat, such as near an eagle nesting site, a PBR is only available
if the applicant obtains written approval from the Department of Inland Fisheries and Wildlife
(IF&W). This approval from IF&W must be submitted to the DEP with the PBR notification
form, and the applicant must follow any conditions stated in the IF&W approval.

NOTE:

Maps showing areas of essential habitat are available from the Department of Inland Fisheries
and Wildlife regional headquarters, municipa offices, the Land Use Regulation Commission
(for unorganized territories) and DEP regiona offices. If the activity is located in essentia
habitat, IF&W must be contacted to request and obtain a " certification of review and approval”.

B. Notification. The applicant must file notice of the activity with the DEP prior to beginning work on
the activity. The natification must be on a form provided by the DEP and must include any
submissions required in this chapter. The applicant must keep a copy to serve as the permit.

The natification form must be sent to the DEP by certified mail (return receipt requested), or hand
delivered to the DEP and date stamped by the department.

C. Effectiveperiod

1)

Beginning of period. The PBR becomes effective 14 calendar days after the DEP receives the
notification form, unless the DEP approves or denies the PBR prior to that date. If the DEP
does not speak with or write to the applicant within this 14 day period regarding the PBR
notification, the applicant may proceed to carry out the activity.

There are three exceptions regarding the effective date of an approved PBR:
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() Activities listed in Section 10 (Stream crossings) occurring in association with forest
management are exempt from the 14 day waiting period.

(b) Activitieslisted in Section 2 (Sail disturbance) and Section 10 (Stream crossings) performed
or supervised by individuals currently certified in erosion control practices by the DEP are
exempt from the 14 day waiting period. To be certified in erosion control practices, an
individual must successfully complete all course requirements of the Voluntary Contractor
Certification Program administered by the DEP's Nonpoint Source Training and Resource
Center.

(c) Activities that are part of a larger project requiring a permit under the Site Location of
Development or the Storm Water Management Acts may not proceed until any required
permit under those laws is obtained.

NOTE: Activities that are part of alarger project may require other permits from the DEP also.
These other laws may prohibit the start of construction of any part of the project unless
a permit under that law is obtained. In these cases, while not a violation of this rule,
starting work on a PBR approved activity would be a violation of those other applicable
laws.

(2) End of period. The PBR is generally effective for 2 years from the date of approval, except that
aPBR for "Replacement of structures’ under Section 4 is effective for 3 years.

NOTE: Activities that qualify under this chapter may need to meet other local, state and federa

requirements. Examples -- (1) If an activity extends below the low water line of a lake, coastal
wetland or international boundary water, the applicant should contact the Bureau of Parks and
Lands (287-3061) concerning possible lease or easement requirements, or (2) If an activity will
involve work below the mean high water line in navigable waters of the United States, the
applicant should contact the Army Corps of Engineers (623-8367).

D.

Discretionary authority. Notwithstanding compliance with the PBR applicability requirements and
standards set forth in this chapter, the DEP may require an individual permit application to be filed
in any case where credible evidence indicates that the activity:

(1) May violate the standards of the NRPA (38 M.R.S.A. Section 480-D);

(2) Could lead to significant environmental impacts, including cumulative impacts; or

(3) Could adversely impact a resource of special concern.

If an individual permit is required pursuant to this subsection, the DEP shall notify the applicant in
writing within the 14 calendar day waiting period described in sub-section (C) above. When the
DEP notifies an applicant than an individual permit is required, no work may be conducted unless
and until the individua permit is obtained.

Violations. A violation of law occurs when a person, or his or her agent, performs or causes to be

performed any activity subject to the NRPA without first obtaining a permit from the DEP, or acts
contrary to the provisions of a permit. The person, his or her agent, or both, may be held

Chapter 305: Permit By Rule

-2-
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responsible for the violation. Commonly, the "person” is the landowner, and the "agent" is the
contractor carrying out the activity. A violation occurs when:

(1) An activity occurs that is not allowed under PBR, whether or not a PBR notification form has
been filed with and/or approved by the DEP,

(2) An activity occurs that is dlowed under PBR, but a PBR for the activity has not become
effective prior to the beginning of the activity; or

(3) An activity occurs that is alowed under PBR and a PBR for the activity is in effect, but the
standards specified in this chapter are not met.

See the "applicability" provision under each activity for rules concerning what activities are
allowed under PBR. A PBR is only vaid for the person listed on the notification form, or for
his or her agent.

Each day that a violation occurs or continues is considered a separate offense. Violations are
subject to crimina pendties and civil penalties of not less than $100 nor more than $10,000 for
each day of that violation (38 M.R.S.A. Section 349).

NOTE: A loca Code Enforcement Officer (CEO) may take enforcement action for a violation of the
Natural Resources Protection Act if he or she is authorized to represent a municipality in
District Court, and he or she has been certified as familiar with court procedures, 30-A
M.R.S.A. Section 4452(7).

Chapter 305: Permit By Rule
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Chapter 305 Section 11

State transportation facilities
A. Applicability
(1) This section applies to the maintenance, repair, reconstruction, rehabilitation, replacement or
minor construction of a State Transportation Facility carried out by, or under the authority of,
the Maine Department of Transportation or the Maine Turnpike Authority, including any testing
or preconstruction engineering, and associated technical support services.

(2) This section does not apply to an activity within a coastal sand dune system.

NOTE: The construction of a transportation facility other than roads and associated facilities may be
subject to the Storm Water Management Law, 38 M.R.S.A. Section 420-D.

B. Standards

(1) Photographs of the area to be atered by the activity must be taken before work on the site
begins. The photographs must be kept on file and be made available at the request of the DEP.

(2) The activity must be reviewed by the Department of Inland Fisheries and Wildlife, the
Department of Marine Resources, the Atlantic Salmon Authority, and the DEP's Division of
Environmental Assessment prior to the notification being filed with the DEP. The activity must
be performed according to any recommendations from these authorities.

(3) The activity must be performed in accordance with erosion control measures conforming with
the State of Maine Department of Transportation Standard Specifications for Highways and
Bridges Revision of April 1995 and with the Department of Transportation's Best Management
Practices for Erosion and Sediment Control, September 1997.

NOTE: Guidance on the use of erosion control best management practices can be obtained
from the on site Construction Manager.

(4) Alignment changes may not exceed a distance of 200 feet between the old and new center lines
in any natural resource.

(5) The activity may not alter more than 300 feet of shoredline (both shores added together) within a
mile stretch of any river, stream or brook, including any bridge width or length of culvert.

(6) The activity may not alter more than 150 feet of shoreline (both shores added together) within a
mile stretch of any outstanding river segment identified in 38 M.R.S.A. 480-P, including any
bridge width or length of culvert.

(7) The activity must minimize wetland intrusion. The activity is exempt from the provisions of
Chapter 310, the Wetland Protection Rules, if the activity alters less than 15,000 square feet of
natural resources per mile of roadway (centerline measurement) provided that the following
impacts are not exceeded within the 15,000 square foot area:

Chapter 305: Permit By Rule
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(8)

(9)

DEPARTMENT OF ENVIRONMENTAL PROTECTION

(@ 1,000 square feet of coastal wetland consisting of sdt tolerant vegetation or shellfish
habitat; or

(b) 5,000 square feet of coastal wetland not containing salt tolerant vegetation or shellfish
habitat; or

(c) 1,000 sguare feet of agreat pond.

All other activities must be performed in compliance with al sections of Chapter 310, the
Wetland Protection Rules, except 310.2(C), 5(A), 9(1), 9(B) and 9(C).

The activity may not permanently block any fish passage in any watercourse containing fish.
The applicant must improve passage beyond what restriction may aready exist unless the
Department of Inland Fisheries and Wildlife, the Department of Marine Resources, the Atlantic
Salmon Authority and the DEP's Division of Environmental Assessment concur that the
improvement is not necessary.

Rocks may not be removed from below the normal high water line of any coastal wetland,
freshwater wetland, great pond, river, stream or brook except to the minimum extent necessary
for completion of work within the limits of construction.

(20) If work is performed in ariver, stream or brook that is less than three feet deep at the time and

location of the activity, with the exception of culvert instalation, the applicant must divert flow
away from the activity while work isin progress.

(@) Diversion may be accomplished by the use of stable, inert material. No more than two
thirds (2/3) of stream width may be diverted at one time.

(b) Any material used to divert water flow must be completely removed upon completion of
the activity, and the stream bottom must be restored to its original condition.

() A pump may be operated, where necessary, for a temporary diversion. The pump outlet
must be located and operated such that erosion or the discharge of sediment to the water is
prevented.

NOTE: Guidance on the appropriate location of a diversion and materials which should be used for a

stream diversion can be obtained from the on site Construction Manager.

(11) Whedled or tracked equipment may not operate in the water. Equipment operating on the

shore may reach into the water with a bucket or similar extension. Equipment may cross
streams on rock, gravel or ledge bottom.

(12) All wheeled or tracked equipment that must travel or work in a vegetated wetland area must

travel and work on mats or platforms.

(13) Any debris or excavated material must be stockpiled either outside the wetland or on mats or

platforms. Hay bales or silt fence must be used, where necessary, to prevent sedimentation.
Any debris generated during the activity must be prevented from washing downstream and
must be removed from the wetland or water body. Disposa of debris must be in conformance
with the Maine Hazardous Waste, Septage and Solid Waste Management Act, 38 M.R.SA.
Section 1301 et seq.
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06-096 DEPARTMENT OF ENVIRONMENTAL PROTECTION

(14) Work below the normal high water line of a great pond, river, stream or brook must be done at
low water except for emergency work or work agreed to by the resource agencies listed in
paragraph 2 above. Measures, such as a silt boom or staked fencing, must be employed to
reduce and isolate turbidity.

(15) Perimeter controls must be installed before the work starts. Disturbance of natural resources
beyond the construction limits shown on the plans is not allowed under this rule.

NOTE: Guidance on the location of construction limits can be obtained from the on site Construction
Manager.

(16) The use of untreated lumber is preferred. Lumber pressure treated with chromated copper
arsenate (CCA) may be used, provided it is cured on dry land in a manner that exposes all
surfaces to the air for a period of at least 21 days prior to construction. Wood treated with
creosote or pentachlorophenol may not be used where it will contact water.

(17) A temporary road for equipment access must be constructed of crushed stone, blasted ledge,
or similar materials that will not cause sedimentation or restrict fish passage. Such roads must
be completely removed at the completion of the activity. In addition, any such temporary roads
which arein rivers, streams or brooks, must allow for a passage of stormwater flows associated
with a 10-year storm.

(18) Soil may not be disturbed during any period when soils are saturated due to rain or snow melt,
except as necessary to protect work in progress or as required for bridge maintenance activities.
Areas where soils are saturated (i.e. water drips from the soil when squeezed by hand, or the
soil is capable of being rolled into a rod 1/8th inch in diameter that does not crumble) must be
immediately mulched if they are disturbed.

(19) Disturbed soil must be protected within one week from the time it was last actively worked,
and prior to any storm event, using temporary or permanent measures such as the placement of
riprap, sod, mulch, erosion control blankets, or other comparable measures.

(20) Hay bale or straw mulch, where used, must be applied at a rate of at least one bale per 500
square feet (1 to 2 tons per acre).

(21) If mulch is likely to be moved because of steep slopes or wind exposure, it must be anchored
with netting, peg and twine, binder or other suitable method and must be maintained until a
catch of vegetation is established over the entire disturbed area.

(22) In addition to the placement of riprap, sod, erosion control blankets or mulch, additional steps
must be taken where necessary to prevent sedimentation of the water Evidence of
sedimentation includes visible sheet, rill or gully erosion, discoloration of water by suspended
particles and/or lumping of banks. Silt fences, staked hay bales and other sedimentation control
measures, where planned for, must be in place prior to the commencement of an activity, but
must also be installed whenever necessary to prevent erosion and sedimentation.

NOTE: Guidance on the location and proper installation of erosion control measures can be obtained
from the on site Construction Manager.
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DEPARTMENT OF ENVIRONMENTAL PROTECTION

(23) Temporary erasion control measures must be maintained and inspected weekly until the site is
permanently stabilized with vegetation or other permanent control measures. Erosion control
measures must also be inspected immediately prior to and following storms.

(24) Permanent erosion control measures protecting al disturbed areas must be implemented within
30 days from the time the areas were last actively worked, or for fall and winter activities by
the following June 15, except where precluded by the type of activity (e.g. riprap, road
surfaces, etc.). The permanent erosion control measures must be maintained.

(25) The applicant shall immediately take appropriate measures to prevent erosion or sedimentation
from occurring or to correct any existing problems, regardless of the time of year.

(26) Non-native species may not be planted in restored areas.

(27) Disposal of debris must be in conformance with Maine Hazardous Waste, Septage and Solid
Waste Management Act, 38 M.R.S.A. Sections 1301 et seq.

(28) Disturbance of vegetation must be avoided, if possible. Where vegetation is disturbed outside
of the area covered by any road or structure construction, it must be reestablished immediately
upon completion of the activity and must be maintained.

(29) A vegetated area at least 25 feet wide must be established and maintained between any new
stormwater outfall structure and the high water line of any open water body. A velocity
reducing structure must be constructed at the outlet of the stormwater outfall that will create
sheet flow of stormwater, and prevent erosion of soil within the vegetated buffer. If the 25 foot
vegetated buffer is not practicable, the applicant must explain the reason for a lesser setback in
writing. Approval from the DEP must be in writing and any recommendations must be
incorporated into the activity.

. Definitions. The following terms, as used in this chapter, have the following meanings, unless the

context indicates otherwise:

(1) Diversion. A rerouting of a river, stream or brook to a location outside of its established
channdl.

(2) Fill. a. (verb) To put into or upon, supply to, or alow to enter a water body or wetland any
earth, rock, gravel, sand, silt, clay, peat, or debris; b. (noun) Material, other tan structures,
placed in or immediately adjacent to awetland or water body.

(3) FHoodplain wetlands. Freshwater wetlands that are inundated with flood water during a 100-year
flood event based on flood insurance maps produced by the Federal Emergency Agency or
other site specific information.

(4) Riprap. Rocks that are fit into place, usually without mortar, on a sope as defined in the State
of Maine, Department of Transportation, Standard Specifications for Highway and Bridges,
revision of April 1995.

Chapter 305: Permit By Rule
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Permit No: GP-39 Effective Date: Sept. 29, 2000
Expiration Date: Sept. 29, 2005
Applicant: General Public, State of Maine

DEPARTMENT OF THE ARMY
PROGRAMMATIC GENERAL PERMIT
STATE OF MAINE

The New England District of the U.S. Army Corps of Engineers hereby issues a programmatic
general permit (PGP) that expedites review of minimal impact work in coastal and inland waters 1
and wetlands within the State of Maine. Activities with minimal impacts, as specified by the terms
and conditions of this general permit and on the attached DEFINITION OF CATEGORIES sheets,
are either non-reporting (provided required local and state permits are received), or are reporting, to
be screened by the Corps and Federal Resource Agencies for applicability under the general permit.
This general permit does not affect the Corps individual permit review process or activities exempt
from Corps jurisdiction.

Activities Covered: work and structures that are located in, or that affect, navigable waters of the
United States (regulated by the Corps under Section 10 of the Rivers and Harbors Act of 1899) and
the discharge of dredged of fill material into waters of the United States (regulated by the Corps
under Section 404 of the Clean Water Act), and the transportation of dredged material for the
purpose of disposal in the ocean (regulated by the Corps under Section 103 of the Marine Protection,
Research and Sanctuaries Act).

PROCEDURES:
A. State Approvals

For projects authorized pursuant to this general perrnit that are also regulated by the State of Maine,
the following state approvals are also required and must be obtained in order for this general permit
authorization to be valid (applicants are responsible for ensuring that all required state permits and
approval have been obtained):

(a) Maine Department of Environmental Protection (DEP): Natural Resources Protection Act permit,
including permit-by-rule and general permit authorizations; Site Location and Development Act
permit; and Maine Waterway Development and Conservation Act.

(b) Maine Department of Conservation: Land Use Regulation Commission (LURC) permit.

(c) Maine Department of Marine Resources: Lease.

(d) Bureau of Public Lands, Submerged Lands: Lease.

Note that projects not regulated by the State of Maine (e.g., seasonal floats or moorings) may still be
authorized by this general permit.
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B. Corps Authorizations: Category I (Non-Reporting)

Work in Maine subject to Corps jurisdiction that meets the definition of Category I on the attached
DEFINITION OF CATEGORIES sheets and that meets all of this permit's other conditions, does not
require separate application to the Corps of Engineers. If the State or the Corps does not contact the
applicant for PBRs and Tier One permits during the State's Tier One 30-day review period, Corps
approval may be assumed and the project may proceed. Refer to the Procedures Section at Paragraph
E below for additional information regarding screening.

Note that the review thresholds under Category I apply to single and complete projects i only
(see special condition 5). Also note that Category I does not apply to projects occurring in a
component of, or within 0.25 miles up and downstream of the main stem or tributaries of a
river segment of the National Wild and Scenic River System (see condition 11, and page 9 for the
listed rivers in Maine).

There are also restrictions on other national lands or concerns, which must be met in order for
projects to be eligible for authorization under this PGP. Refer to special conditions 6-13 under
Paragraph F below.

Work that is not regulated by the State of Maine, but that is subject to Corps jurisdiction, is eligible
for Corps authorization under this PGP in accordance with the review thresholds and conditions
contained herein.

Although Category I projects are non-reporting, the Corps reserves the right to require screening or
an individual permit review if there are concerns for the aquatic environment or any other factor of
the public interest (see special condition 4 on Discretionary Authority). The Corps review or
State/Federal screening process may also result in project modification, mitigation or other special
conditions necessary to minimize impacts and protect the aquatic environment as a requirement for
PGP approval.

C. Corps Authorization: Category II (Reporting - requiring screening)
APPLICATION PROCEDURES

For projects that do not meet the terms of Category I (see DEFINITION OF CATEGORIES sheets),
the Corps, State, and Federal Resource Agencies will conduct joint screening meetings to review
applications. If projects are concurrently regulated by the DEP or LURC, applicants do not need to
submit separate applications to the Corps. For projects not regulated by DEP or LURC, applicants
must submit an application to the Corps Maine Project Office for a case-by-case determination of
eligibility under this general permit (Category II). Category II projects may not proceed until
written notification is received from the Corps.

Category II projects which occur in a component of, or within 0.25 mile up or downstream of the
main stem or tributaries of a river segment of the National Wild and Scenic River System, will be
coordinated with the National Park Service (see special condition 11, and page 9 for listed rivers in
Maine).
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There are also restrictions on other national lands or concerns, which must be met in order for
projects to be eligible for authorization under this PGP. Refer to special conditions 6-14 under
Paragraph E below.

Category II applicants shall submit a copy of their application materials to the Maine Historic
Preservation Commission and/or applicable Indian tribe(s) at the same time, or before, they apply
to the DEP, LURC, or the Corps so that the project can be reviewed for the presence of
historic/archaeological resources in the project area that may be affected by the proposed work.
Applications to the DEP or the Corps should include information to indicate that this has
been done (applicant's statement or copy of cover letter to Maine Historic Preservation
Commission and/or Indian tribe(s)).

The Corps may require additional information on a case-by-case basis as follows:
(a) purpose of project;

(b) 8 1/2" by 11" plan views of the entire property including property lines and project limits
with existing and proposed conditions (legible, reproducible plans required);

(c) wetland delineation for the site, information on the basis of the delineation, and calculations
of waterway and wetland impact areas (see special condition 2);

(d) typical cross-section views of all wetland and waterway fill areas and wetland replication
areas;

(e) delineation of submerged aquatic vegetation, e.g., eel grass beds, in tidal waters;

(f) area, type and source of fill material to be discharged into waters and wetlands, including the
volume of fill below ordinary high water in inland waters and below the high tide line in
coastal waters;

(g) mean low, mean high water and high tide elevations in navigable waters;

(h) limits of any Federal navigation project in the vicinity and State Plane coordinates for the
limits of the proposed work closest to the Federal project;

(1) on-site alternatives analysis (contact Corps for guidance);

(j) identify and describe potential impacts to Essential Fish Habitat (contact Corps for guidance);
(k) for dredging projects, include:

1) the volume of material and area in square feet to be dredged below mean high water,

2) existing and proposed water depths,

3) type of dredging equipment to be used,
4) nature of material (e.g., silty sand),

9/29/00 3



5) any existing sediment grain size and bulk sediment chemistry data for the proposed or any
nearby projects,

6) information on the location and nature of municipal or industrial discharges and occurrences
of any contaminant spills in or near the project area,

7) location of the disposal site (include locus sheet),

8) shellfish survey, and

9) sediment testing, including physical, chemical and biological testing. For projects proposing
open water disposal, applicants are encouraged to contact the Corps as early as possible
regarding sampling and testing protocols.

The Corps may request additional information. Dredging applicants may be required to conduct a
shellfish and/or eel grass survey and sediment testing, including physical, chemical and
biological testing. Sediment sampling and testing plans should be prepared or approved by the
Corps before the samples are collected.

STATE-FEDERAL SCREENING PROCEDURES:

The Corps intends to utilize the application information required by the State for its regulatory
program to the maximum extent practicable and the Corps normally will not be interacting with
an applicant who is concurrently making application to the DEP or LURC. Projects not regulated
by the State, but needing Corps of Engineers approval, must apply directly to the Corps. The
joint screening meeting for Category II projects will occur regularly at the Corps or State of fices
and will involve representatives from the DEP, the Corps, the U.S. Environmental Protection
Agency, the U.S. Fish and Wildlife Service, and the National Marine Fisheries Service.

The Corps and Federal Resource Agencies will classify the project within the State's review
period, not to exceed 60 days, as: 1) approvable under the PGP as proposed; 2) needs additional
information, including possible project modification, mitigation or other special conditions to
minimize impacts; or 3) exceeds the terms or conditions of the PGP, including the minimal
effects requirement, and an individual permit review will be required. In addition, the Corps
retains the ability to exercise its discretionary authority and require an individual permit,
irrespective of whether the terms and conditions of this general permit are met, based on
concerns for the aquatic environment or any factor of the public interest (see special condition 4
on Discretionary Authority). All Category II projects must receive written approval from the
Corps before work can proceed. If the project is not approvable as proposed, the DEP, LURC, or
the Corps will contact the applicant to discuss the concerns raised. If the applicant is unable to
resolve the concerns, the Corps, independently or at the request of the Federal Resource
Agencies, will require an individual permit for the project. The applicant will be notified of this
in writing, along with information about submitting the necessary application materials. The
comments from the Federal Resource Agencies to the Corps may be verbal initially, and must be
made within 10 working days of the screening meeting. These comments must be confirmed in
writing within 10 calendar days of the verbal response if the Resource Agency(ies) will request
an individual permit. The Federal Resource Agency's comments must reflect a concern within
their area of expertise, state the species or resources that could be impacted by the project, and
describe the impacts that either individually or cumulatively will be more than minimal.
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MINERALS MANAGEMENT SERVICE (MMS) REVIEW

For Category II projects which involve construction of solid fill structures or discharge of fills
along the coast which may extend the coastline or baseline from which the territorial sea is
measured, coordination between the Corps and Minerals Management Service (MMS),
Continental Shelf (OCS) Survey Group, will be needed (pursuant to the Submerged Lands Act,
43 U.S.C., Section 1301-1315, 33 CFR 320.4(f). During the screening period, the Corps will
forward project information to MMS for their review. MMS will coordinate their determination
with the Department of the Interior (DOI) Solicitor's Office. The DOI will have 15 calendar days
from the date MMS is in receipt of project information to determine if the baseline will be
affected. No notification to the Corps within 15 day review period will constitute a "no affect"
determination. Otherwise, the solicitor's notification to the Corps may be verbal but must be
followed with a written confirmation within 10 business days from the date of the verbal
notification. This procedure will be eliminated if the State of Maine provides a written waiver of
interest in any increase in submerged lands caused by a change in the baseline resulting from
solid fill structure or fills authorized under this general permit.

D. Corps Authorization: Category III (Individual Permit)

Work that is in the INDIVIDUAL PERMIT category on the attached DEFINITION OF
CATEGORIES sheets, or that does not meet the terms and conditions of this general permit, will
require an application for an individual permit from the Corps of Engineers (see 33 CFR Part
325.1). The screening procedures outlined above will only serve to delay project review in such
cases. The applicant should submit the appropriate application materials (including the Corps
application form) at the earliest possible date. General information and application forms can be
obtained at (207) 623-8367 (Maine Field Office), (800) 343-4789, or (800) 362-4367 in
Massachusetts. Individual water quality certification and coastal zone management consistency
concurrence will be required from the State of Maine before Corps permit issuance.

E. Programmatic General Permit Conditions:

The following conditions apply to activities authorized under the PGP, including all Category I
(non-reporting) and Category II (reporting - requiring screening) activities:

GENERAL REQUIREMENTS:

1. Other Permits. Authorization under this general permit does not obviate the need to obtain
other Federal, state, or local authorizations required by law.

2. Applicability of this general permit shall be evaluated with reference to Federal
jurisdictional boundaries. Applicants are responsible for ensuring that the boundaries

used satisfy the federal criteria defined at 33 CFR 328-329.

3. Minimal Effects. Projects authorized by this general permit shall have minimal individual and
cumulative adverse environmental impacts as determined by the Corps.
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4. Discretionary Authority. Notwithstanding compliance with the terms and conditions of this
permit, the Corps of Engineers retains discretionary authority to require review for an
individual permit based on concerns for the aquatic environment or for any other factor of
the public interest. This authority is invoked on a case-by-case basis whenever the Corps
determines that the potential consequences of the proposal warrant individual review based
on the concerns stated above. This authority may be invoked for projects with cumulative
environmental impacts that are more than minimal or if there is a special resource or
concern associated with a particular project that is not already covered by the remaining
conditions of the PGP and that warrants greater review.

Whenever the Corps notifies an applicant that an individual permit may be required,
authorization under this general permit is void and no work may be conducted until the
individual Corps permit is obtained or until the Corps notifies the applicant that further review
has demonstrated that the work may proceed under this general permit.

5. Single and Complete Projects. This general permit shall not be used for piecemeal work and
shall be applied to single and complete projects. All components of a single project and/or
all planned phases of multi-phased projects shall be treated together as constituting one
single and complete project (e.g., subdivisions should include all work such as roads,
utilities, and lot development). This general permit shall not be used for any activity that is
part of an overall project for which an individual permit is required.

NATIONAL CONCERNS:

6. St. John/St. Croix Rivers. This covers work within the Saint John and Saint Croix River
basins that requires approval of the International Joint Commission. This includes any
temporary or permanent use, obstruction or diversion of international boundary waters
which could affect the natural flow or levels of waters on the Canadian side of the line, as
well as any construction or maintenance of remedial works, protective works, dams, or
other obstructions in waters downstream from boundary waters when the activity could
raise the natural level of water on the Canadian side of the boundary.

7. Historic Properties. Any activity authorized by this general permit shall comply with Section
106 of the National Historic Preservation Act. Information on the location and existence of
historic resources can be obtained from the Maine Historic Preservation Commission and
the National Register of Historic Places. Federally recognized tribes (Penobscots,
Passamaquoddys, Micmacs, and Maliseets) may know of the existence of other sites that
may be of significance to their tribes. See page 14 for historic properties contacts.

Applicants with projects which will undergo the screening process (Category II) shall submit a
copy of their application materials, with the name and address of the applicant clearly indicated,
to the Maine Historic Preservation Commission, 55 Capitol Street, State House Station 65,
Augusta, Maine 04333, and to the applicable tribe(s) to be reviewed for the presence of historic
and/or archaeological resources in the permit area that may be affected by the proposed work.
The Corps will then be notified by the Commission and/or
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Tribe within 10 days if there are State and/or tribal concerns that the proposed work will have an
effect on historic resources. The applicant should include with their application to the State or the
Corps either a copy of their cover letter or a statement of having sent their application material to the
Commission and Tribe(s).

If the permittee, either prior to construction or during construction of the work authorized herein,
encounters a previously unidentified archaeological or other cultural resource, within the area subject
to Department of the Army jurisdiction, that might be eligible for listing in the National Register of
Historic Places, he/she shall stop work and immediately notify the District Engineer and the Maine
Historic Preservation Commission and/or applicable Tribe(s).

8. National Lands. Activities authorized by this general permit shall not impinge upon the value of
any National Wildlife Refuge, National Forest, or any area administered by the National Park
Service.

9. Endangered Species. No activity is authorized under this general permit which

- may affect a threatened or endangered species or a species proposed for such designation
as identified under the Federal Endangered Species Act (ESA),

- 1s likely to destroy or adversely modify the critical habitat or proposed critical habitat of
such species,

- would result in a 'take' of any threatened or endangered species of fish or wildlife, or

- would result in any other violation of Section 9 of the ESA protecting threatened or
endangered species of plants.

Applicants shall notify the Corps if any listed species or critical habitat, or proposed species or
critical habitat, is in the vicinity of the project and shall not begin work until notified by the District
Engineer that the requirements of the Endangered Species Act have been satisfied and that the
activity is authorized. Information on the location of threatened and endangered species and their
critical habitat can be obtained from the U.S. Fish and Wildlife Service and National Marine
Fisheries Service (addresses attached, page 14).

10. Essential Fish Habitat. As part of the PGP screening process, the Corps will coordinate with the
National Marine Fisheries Service (NMFS) in accordance with the 1996 amendments to the
Magnuson-Stevens Fishery and Conservation Management Act to protect and conserve the
habitat of marine, estuarine and anadromous finfish, mollusks, and crustaceans. This habitat is
termed "essential fish habitat (EFH)", and is broadly defined to include "those waters and
substrate necessary to fish for spawning, breeding, feeding, or growth to maturity." Applicants
may be required to describe and identify potential impacts to EFH based upon the location of
the proj ect, the activity proposed, and the species present. Conservation recommendations
made by NMFS will normally be included as a permit requirement by the Corps. Information
on the location of EFH can be obtained from the NMFS regulations (50 CFR Part 600) (address
listed on page 14) and on their web site (http://www.nero.nmfs.gov/ro/doc/webintro.html).
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The EFH designation for Atlantic salmon includes all aquatic habitats in the watershed of the
following rivers and streams, including all tributaries to the extent that they are currently or were
historically accessible for salmon migration:

St. Croix River PleasantRiver UnionRiver

Boyden River Narraguagus River Ducktrap River
Dennys River Tunk Stream Sheepscot River
Hobart Stream Patten Stream Kennebec River
Aroostook River Orland River Androscoggin River
East Machias River Penobscot River Presumpscot River
Machias River Passagassawaukeag River Saco River

11. Wild and Scenic Rivers. Any activity that occurs in a component of, or within 0.25 mile up or
downstream of the main stem or tributaries of a river segment of the National Wild and Scenic
River System, must be reviewed by the Corps under the procedures of Category II of this
general permit regardless of size of impact. This condition applies to both designated wild
and scenic rivers and rivers designated by Congress as study rivers for possible inclusion while
such rivers are in an official study status. The Corps will consult with the National Park Service
(NPS) with regard to potential impacts of the proposed work on the resource values of the Wild
and Scenic River. The culmination of this coordination will be a determination by the NPS and
the Corps that the work: (1) may proceed as proposed; (2) may proceed with recommended
conditions; or (3) could pose a direct and adverse effect on the resource values of the river and
an individual permit is required. If pre-application consultation between the applicant and the
NPS has occurred whereby the NPS has made a determination that the proposed project is
appropriate for authorization under this PGP (with respect to wild and scenic river issues), this
determination should be furnished to the Corps with submission of the application. The address
of the NPS can be found on Page 14 of this permit. National Wild/Scenic Rivers System
(Designated River in Maine) as of 5/2/00: Allagash River beginning at Telos Dam continuing
to Allagash checkpoint at Eliza Hole Rapids, approximately 3 miles upstream of the confluence
with the St. John River. Length = 92 miles

12. Federal Navigation Project. Any structure or work that extends closer to the horizontal limits of
any Corps navigation project than a distance of three times the project's authorized depth (see
attached map following page 16 for locations of these projects) shall be subject to removal at
the owner's expense prior to any future Corps dredging or the performance of periodic
hydrographic surveys.

13. Navigation. There shall be no unreasonable interference with navigation by the existence or use
of the activity authorized herein and no attempt shall be made by the permittee to prevent the
full and free use by the public of all navigable waters at or adjacent to the activity authorized
herein.

The permittee understands and agrees that, if future operations by the United States require the

removal, relocation, or other alteration, of the structure or work herein authorized, or if, in the
opinion of the Secretary of the Army or his authorized representative, said structure
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or work shall cause unreasonable obstruction to the free navigation of the navigable waters, the
permittee will be required, upon due notice from the Corps of Engineers, to remove, relocate, or
alter the structural work or obstructions caused thereby, without expense to the United States. No
claim shall be made against the United States on account of any such removal or alteration.

14. Federal Liability. In issuing this permit, the Federal Government does not assume any
liability for the following: (a) damages to the permitted project or uses thereof as a result of
other permitted or unpermitted activities or from natural causes; (b) damages to the
permitted project or uses thereof as a result of current or future activities undertaken by or
on behalf of the United States in the public interest; (¢c) damages to persons, property, or to
other permitted or unpermitted activities or structures caused by the activity authorized by
this permit; (d) design or construction deficiencies associated with the permitted work; (e)
damage claims associated with any future modification, suspension, or revocation of this
permit.

MINIMIZATION OF ENVIRONMENTAL IMPACTS:

15. Minimization. Discharges of dredged or fill material into waters of the United States shall be
avoided and minimized to the maximum extent practicable, regardless of review category.

16. Work in Wetlands. Heavy equipment working in wetlands shall be avoided if possible, and
if required, shall be placed on mats or other measures taken to minimize soil and
vegetation disturbance. Disturbed areas in wetlands shall be restored to preconstruction
contours and conditions upon completion of the work.

17. Temporary Fill. Temporary fill in waters and wetlands authorized by this general permit
(e.g., access roads, cofferdams) shall be properly stabilized during use to prevent erosion.
Temporary fill in wetlands shall be placed on geotextile fabric laid on existing wetland
grade. Temporary fills shall be disposed of at an upland site, suitably contained to prevent
erosion and transport to a waterway or wetland. Temporary fill areas shall be restored to
their approximate original contours but not higher. No temporary fill shall be placed in
waters or wetlands unless specifically authorized by the Corps.

18. Sedimentation and Erosion Control. Adequate sedimentation and erosion control
management measures, practices and devices, such as phased construction, vegetated filter
strips, geotextile silt fences or other devices, shall be installed and properly maintained to
reduce erosion and retain sediment on-site during and after construction. They shall be
capable of preventing erosion, of collecting sediment, suspended and floating materials, and
of filtering fine sediment. These devices shall be removed upon completion of work and the
disturbed areas shall be stabilized. The sediment collected by these devices shall be
removed and placed at an upland location in a manner that will prevent its later erosion into
a waterway or wetland. All exposed soil and other fills shall be permanently stabilized at
the earliest practicable date.
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19. Waterway Crossings.

(a) All temporary and permanent crossings of waterbodies shall be suitably culverted, bridged, or
otherwise designed to withstand and to prevent the restriction of high flows, to maintain
existing low flows, and to not obstruct the movement of aquatic life indigenous to the
waterbody beyond the actual duration of construction.

(b) Temporary bridges, culverts, or cofferdams shall be used for equipment access across streams
(NOTE: areas of fill and/or cofferdams must be included in total waterway/wetlands impacts
to determine applicability of this general permit).

(c) For projects that otherwise meet the terms of Category I, instream construction work shall be
conducted during the low flow period July 15 - October 1 in any year. Projects that are not to
be conducted during that time period are ineligible for Category I and shall be screened
pursuant to Category II, regardless of the waterway and wetland fill and/or impact area.

20. Discharge of Pollutants. All activities involving any discharge of pollutants into waters of
the United States authorized under this general permit shall be consistent with applicable
water quality standards, effluent limitations, standards of performance, prohibitions, and
pretreatment standards and management practices established pursuant to the Clean Water
Act (33 U.S.C. 1251) and applicable state and local laws. If applicable water quality
standards, limitations, etc., are revised or modified during the term of this permit, the
authorized work shall be modified to conform with these standards within six months of
the effective date of such revision or modification, or within a longer period of time
deemed reasonable by the District Engineer in consultation with the Regional
Administrator of the Environmental Protection Agency. Applicants may presume that state
water quality standards are met with issuance of the 401 Water Quality Certification.

21. Spawning Areas. Discharges into known 1) fish and shellfish spawning or nursery areas; and
2) amphibian and waterfowl breeding areas, during spawning or breeding seasons shall be
avoided, and impacts to these areas shall be avoided or minimized to the maximum extent
practicable during all times of year.

22. Storage of Seasonal Structures. Coastal structures such as pier sections and floats that are
removed from the waterway for a portion of the year shall be stored in an upland location
located above mean high water and not in tidal marsh.

23. Environmental Values. The permittee shall make every reasonable effort to carry out the
construction or operation of the work authorized herein in a manner so as to maintain as
much as is practicable, and to minimize any adverse impacts on, existing fish and wildlife
and natural environmental values.

24. Protection of Vernal Pools. Impacts to uplands in proximity (within 500 feet) to the vernal

pools referenced in DEFINITIONS OF CATEGORIES shall be minimized to the maximum
extent possible.
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PROCEDURAL CONDITIONS:

25. Cranberry Development Projects. For Cranberry development projects authorized under the
PGP, the following conditions apply:

4

1. If a.cranberry bog is abandoned for any reason, the area must be allowed to convert to natural
wetlands unless an individual permit is obtained from the Corps of Engineers allowing the
discharge of fill for an alternate use.

2. No stream diversion shall be allowed under this permit.

3. No impoundment of perennial streams shall be allowed under this permit.

4. The project shall be designed and constructed to not cause flood damage on adjacent properties.

26. Inspections. The permittee shall permit the District Engineer or his authorized representative(s)
to make periodic inspections at any time deemed necessary in order to ensure that the work is
being performed in accordance with the terms and conditions of this permit. The District
Engineer may also require post-construction engineering drawings for completed work, and
post-dredging survey drawings for any dredging work. To facilitate these inspections, the
attached work notification form should be filled out and returned to the Corps for all
Category II projects.

27. Maintenance. The permittee shall maintain the work or structures authorized herein in good
condition, including maintenance, to ensure public safety. Dredging projects: note that this
does not include maintenance of dredging projects. Maintenance dredging is subject to the
review thresholds described on the attached DEFINITION OF CATEGORIES sheets and/or
any conditions included in a written Corps authorization.

28. Property Rights. This permit does not convey any property rights, either in real estate or
material, or any exclusive privileges, nor does it authorize any injury to property or invasion of
rights or any infringement of federal, state, or local laws or regulations. If property associated
with work authorized by the PGP is sold, the PGP authorization is automatically
transferred to the new property owner. The new property owner should provide this
information to the Corps in writing. No acknowledgement from the Corps is necessary.

29. Modification, Suspension, and Revocation. This permit may be either modified, suspended, or
revoked, in whole or in part, pursuant to the policies and procedures of 33 CFR 325.7 and any
such action shall not be the basis for any claim for damages against the United States.

30. Restoration. The permittee, upon receipt of a notice of revocation of authorization under this
permit, shall restore the wetland or waterway to its former condition without expense to the
United States and as directed by the Secretary of the Army or his authorized representative. If
the permittee fails to comply with such a directive, the Secretary or his designee may restore
the wetland or waterway to its former condition, by contract or otherwise, and recover the cost
from the permittee.
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31. Special Conditions. The Corps, independently or at the request of the Federal Resource
Agencies, may impose other special conditions on a project authorized pursuant to this
general permit that are determined necessary to minimize adverse environmental effects or
based on any other factor of the public interest. Failure to comply with all conditions of the
authorization, including special conditions, will constitute a permit violation and may
subject the permittee to criminal, civil, or administrative penalties or restoration.

32. False or Incomplete Information. If the Corps makes a determination regarding the
eligibility of a project under this permit and subsequently discovers that it has relied on
false, incomplete, or inaccurate information provided by the permittee, the permit shall not
be valid and the government may institute appropriate legal proceedings.

33. Abandonment. If the permittee decides to abandon the activity authorized under this general
permit, unless such abandonment is merely the transfer of property to a third party, he/she
must restore the area to the satisfaction of the District Engineer.

34. Enforcement cases. This general permit does not apply to any existing or proposed activity
in Corps jurisdiction associated with an on-going Corps of Engineers or Environmental
Protection Agency enforcement action until such time as the enforcement action is resolved
or the Corps determines that the activity may proceed independently without compromising
the enforcement action. The Corps may choose not to accept applications or issue permits
to any applicant with outstanding violations.

35. Emergency situations. This PGP can be used to authorize the repair, rehabilitation, or
replacement of those structures destroyed by storms, floods, fire or other discrete
unexpected and catastrophic event. In such situations and if the work exceeds Category I
limitations, if applicant applies to the Corps within 30 days of the event, the Corps will
attempt to contact the resource agencies for their approvals but, if unable to contact them,
will issue an emergency permit and review them after-the-fact with the agencies at the next
joint processing meeting. Proposed work submitted more th